

ADDENDUM NO. 2

TO

**CONTRACT DOCUMENTS AND CONSTRUCTION PLANS
FOR
EMAS INSTALLATION – PHASE II**

**AT THE
CARTERSVILLE-BARTOW COUNTY AIRPORT
CARTERSVILLE, GEORGIA**

Croy Engineering, LLC Project 1350.016

Date Addendum Issued:
August 18, 2022

Bid Date:
August 23, 2022

TO ALL BIDDERS: The original contract documents for the above referenced project (issued for bid, dated June 22, 2022) are amended as noted herein. This Addendum hereby becomes a part of said contract documents. Acknowledge receipt of this Addendum in the space provided on the Proposal Bid Form. Insofar as those documents are at variance with this Addendum, this Addendum will govern.

1. L-893 Temporary Runway Closure Lighted Visual Aid Details revised to specify Contractor's responsibility to provide lighted Xs for runway closures. This detail now matches guidance provided in item 893-6.1 of Specifications.
2. Lighted X locations for 14-day nighttime runway closure added to sheet G-101.
3. Work Item No. 3 revised to specify standard height (14 inches) L-853 Retroreflective Markers shall be utilized.

Remove and Replace the following:

Page G-101 of Construction Plans

**END OF ADDENDUM NO. 2
THIS ADDENDUM MUST BE ACKNOWLEDGED IN BID
QUESTIONS SHALL BE DIRECTED TO CHERYL GAYTON AT
CGAYTON@CROYENG.COM**