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Natural Gas Main Relocation Prepared: July 27, 2023 
S.R. 293/Kingston Highway at 
Dykes Creek 0015544 
Cartersville Project No. CP-21-001 

 
 

ADVERTISEMENT FOR BID 
 

NATURAL GAS MAIN RELOCATION 
S.R. 293/KINGSTON HIGHWAY AT 

DYKES CREEK 0015544 
CARTERSVILLE PROJECT NO. CP-21-001 

 
Sealed proposals will be received by the City of Cartersville Gas System in the Gas 
System offices located at 155 Old Mill Road, Cartersville, Georgia 30120 until: 
 

THURSDAY, AUGUST, 31, 2023 AT 12:00 NOON, LOCAL TIME 
 
for the furnishing of all materials, labor, tools, skill, equipment and incidentals unless 
noted otherwise for the construction of the project entitled: 
  

NATURAL GAS MAIN RELOCATION 
S.R. 293/KINGSTON HIGHWAY AT 

DYKES CREEK 0015544 
 

at which time and place the proposal will be publicly opened and read aloud. 
 
Proposals received after the designated time will not be considered. 
 
The principal items of construction are: 
 
1,470 L.F. - 8-5/8" O.D.-.219" W.T. F.B.E. Coated, ERW X42/X52 Steel Line Pipe 
300 L.F. - 8-5/8" O.D.-.322" W.T. F.B.E. Dual Coated, ERW X42/X52 Steel Line Pipe 
380 L.F. - 8" Directional Bore 
2 Ea. - 8" Stopper Fitting w/Outlet, ANSI Class 300, 740# W.P. 1 
 
1The normal operating pressure of the existing high pressure system is 300 psig. 
 
Bidders shall be aware that most of the materials for the construction of this project will 
be furnished by the City of Cartersville as called for in the specifications. 
 
Bidders shall be aware that this project includes an alternate bid for solid rock 
directional bore. 
 
Bidders shall further be aware that this project is under the jurisdiction of a Force 
Account Agreement between the Owner and the Georgia Department of Transportation 
and all requirements, conditions and standards thereof shall apply to this project 
including daily work summaries known as Form DOT 8465. 
 
All anticipated federal, state, or local permits and anticipated rights of way and 
easements required for the project have been obtained. 
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Bidders must subscribe to the Municipal Gas Authority of Georgia’s Subscribed 
Regulatory Compliance Service (SRCS) and be a member in good standing with up to 
date Operator Qualification records in accordance with the requirements of the Pipeline 
Safety Regulations, Code of Federal Regulations, Title 49, Latest Edition, Part 192 and 
Part 199. All covered tasks associated with the construction of this project shall be 
performed in accordance with the Operator Qualification Program subscribed to by the 
Bidder in accordance with the requirements of the Pipeline Safety Regulations, Code of 
Federal Regulations, Title 49, Latest Edition, Part 192 and Part 199. 
 
Bidders must subscribe to the Municipal Gas Authority of Georgia’s Subscribed 
Regulatory Compliance Service (SRCS) and be a member in good standing with up to 
date alcohol misuse plan records meeting the requirements of the Pipeline Safety 
Regulations, Code of Federal Regulations, Title 49, Latest Edition, Part 199 Drug and 
alcohol testing. 
 
Bidders must subscribe to the Municipal Gas Authority of Georgia’s Subscribed 
Regulatory Compliance Service (SRCS) and be a member in good standing with up to 
date anti-drug plan records meeting the requirements of the Pipeline Safety 
Regulations, Code of Federal Regulations, Title 49, Latest Edition, Part 199 Drug and 
alcohol testing. 
 
Bidders must subscribe to the Municipal Gas Authority of Georgia’s Subscribed 
Regulatory Compliance Service (SRCS) and be a member in good standing with up to 
date welder qualification records meeting the requirements of the Pipeline Safety 
Regulations, Code of Federal Regulations, Title 49, Latest Edition, Part 192 and API 
Standard 1104 Welding of Pipelines and Related Facilities, Latest Edition incorporated 
by reference in the Code of Federal Regulations. 
 
Bidders shall inform themselves of and comply with all conditions and specifications 
contained in the bid package, contract, related documents and State and Federal Law. 
 
The successful bidder must comply with O.C.G.A. §36-84-1. 
 

The successful bidder must also comply with O.C.G.A. §50-36-1 et. Seq. and O.C.G.A. 
§13-10-91 et. Seq. and DOL Rule 300-10-1-.02. Proposals received without a properly 
prepared and notarized affidavit specific to this project attesting to the requirements of 
the Laws and provided in the Contract Documents will not be considered. 
 
Bidders shall inform themselves concerning Georgia Laws and comply with the same. 
Bidders shall hold a current utility contractor license issued by the State of Georgia 
Construction Industry Licensing Board and shall have in their employment on a full-time 
basis a person who holds a valid utility manager certificate issued by the Division of 
Utility Contractors. 
 
Plans, specifications and contract documents are open to public inspection at the City of 
Cartersville Gas System offices located at 155 Old Mill Road, Cartersville, Georgia 



 \\File\Gas\Users\Engineering\Projects\Cp-21-001\Specifications\Cp-21-001-Afb.Doc 

30120. The Gas System offices may be contacted by telephone at 770.387.5642 or by 
mail at P.O. Box 1390, Cartersville, Georgia 30120. 
 
Plans, specifications and contract documents may be obtained from the City of 
Cartersville Gas System upon deposit of $100.00 per set. No refund will be made. 
Potential bidders may download a copy of the contract plans, specifications and 
contract documents electronically in Acrobat PDF format at no charge by visiting the 
Bids & RFP’s page located at the City of Cartersville’s official website at 
https://www.cityofcartersville.org/. 
 
One Contract shall be awarded covering all work and the maximum time for completion 
shall not exceed 30 consecutive calendar days from the starting date specified in the 
Notice to Proceed. Bidders must agree to pay as liquidated damages the sum of 
$200.00 per each consecutive calendar day thereafter. Due consideration will be given 
to delivery of materials in specifying starting date. 
 
The successful bidder will be furnished, free of charge, three sets of plans and 
specifications. 
 
Bids must be accompanied by a Certified Check or Bid Bond in an amount equal to not 
less than five percent (5%) of the bid to be considered. 
 
No bid may be withdrawn after the scheduled closing time for receiving bids for a period 
of sixty (60) days. 
 
The Owner reserves the right to accept or reject in whole or in part any or all bids and to 
waive formalities and re-advertise. 
 

 
 CITY OF CARTERSVILLE, GEORGIA 

 
 

BY    
 Michael Dickson, Gas System Director 
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SECTION 0100 – INFORMATION FOR BIDDERS 
 
0101 RECEIPT AND OPENING OF BIDS 

The CITY OF CARTERSVILLE, GEORGIA (hereinafter called the Owner), invites 

bids on the form attached hereto, all blanks of which must be appropriately filled 

in. Bids will be received by the Owner at the NATURAL GAS SYSTEM OFFICES, 

155 OLD MILL ROAD, CARTERSVILLE, GEORGIA 30120 until THURSDAY, 

AUGUST, 31, 2023 AT 12:00 NOON, LOCAL TIME and then at said office publicly 

opened and read aloud. The envelope containing the bids must be sealed and 

designated as the bid for the construction of the project entitled: 

NATURAL GAS MAIN RELOCATION 
S.R. 293/KINGSTON HIGHWAY AT 

DYKES CREEK 0015544 
CARTERSVILLE PROJECT NO. CP-21-001 

 
The Owner may consider informal any bid not prepared and submitted in 
accordance with the provisions hereof and may waive any informalities to reject 
any and all bids. Any bid may be withdrawn prior to the above scheduled time for 
opening of bids or authorized postponement thereof. Any bid received after the 
time and date specified shall not be considered. No bidder may withdraw a bid 
within 60 days after the actual date of the opening thereof. 

 
0102 PREPARATION OF BID 
 

Each bid must be submitted on the prescribed form. All blank spaces for bid prices 
must be filled in, in ink or typewritten, in both words and numerals for unit prices 
and numerals only for total amounts. In case of discrepancies, words will take 
precedence over numerals and unit prices will take precedence over totals. 

 
Each bid must be submitted in a sealed envelope bearing on the outside the name 
of the bidder, their address, their utility contractor license number, and the name 
of the project for which the bid is submitted. If forwarded by mail, the sealed 
envelope containing the bid must be enclosed in another envelope addressed as 
specified in the bid form. Any bid which is not properly prepared and accompanied 
by required certifications, plans and programs may be rejected by the Owner.  Any 
bid not bearing the bidder's current utility contractor license number issued by the 
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State of Georgia Construction Industry Licensing Board may not be considered by 
the Owner. 
 

0103 TELEGRAPHIC MODIFICATION 
 

Any bidder may modify his bid by telegraphic communication at any time prior to 
the scheduled closing time for receipt of bids, provided such telegraphic 
communication is received by the Owner prior to the closing time, and, provided 
further, the Owner is satisfied that a written confirmation of the telegraphic 
modification over the signature of the bidder was mailed prior to the closing time. 
If written confirmation is not received within two days from the closing time, no 
consideration will be given to the telegraphic modification. 

 
0104 QUALIFICATIONS OF BIDDERS 
 

The Owner may make such investigations as he deems necessary to determine 
the ability of the bidder to perform the work, and the bidder shall furnish to the 
Owner all such information and data for this purpose as the Owner may request. 
By submission of his Bid, the Bidder acknowledges the right of the Owner to make 
such investigations, to contact references and utilize this information as a basis of 
determining award of the contract. The Owner reserves the right to reject any bid 
if the evidence submitted by, or investigation of, such bidder fails to satisfy the 
Owner that such bidder is properly qualified to carry out the obligations of the 
contract and to complete the work contemplated therein. Conditional bids will not 
be accepted. 

 
Written information pertaining to the Bidder's qualifications may be requested by 
the Owner. Failure of the Bidder to provide such information within fifteen days of 
notification will be grounds for disqualification. 

 
0105 BID SECURITY 
 

Each bid must be accompanied by a certified check or bid bond prepared on the 
form of bid bond attached hereto, duly executed by the bidder as principal and 
having as surety thereon a surety company approved by the Owner, in the amount 
of 5% of the bid. Such certified checks or bid bonds will be returned to all except 
the three lowest bidders within three days after the opening of bids, and the 
remaining certified checks or bid bonds will be returned promptly after the Owner 
and the accepted bidder have executed the contracts, or, if no award has been 
made within 60 days after the date of the opening of bids, upon demand of the 
bidder at any time thereafter, so long as he has not been notified of the acceptance 
of his bid. 
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0106 LIQUIDATED DAMAGES AND FAILURE TO ENTER INTO CONTRACT 
 

The successful bidder, upon his failure or refusal to execute and deliver the 
contract and bonds required within 10 days after he has received notice of the 
acceptance of his bid, shall forfeit to the Owner, as liquidated damages for such 
failure or refusal, the security deposited with his bid. 

 
0107 TIME OF COMPLETION AND LIQUIDATED DAMAGES 
 

Bidder must agree to commence work on or before a date to be specified in a 
written "Notice to Proceed" of the Owner and to fully complete the project within 
30 consecutive calendar days thereafter. Bidders must agree also to pay as 
liquidated damages the sum of $200.00 per each consecutive calendar day 
thereafter. 

 
0108 CONDITION OF WORK 
 

Each bidder must inform himself fully of the conditions relating to the construction 
of the project and the employment of labor thereon. Failure to do so will not relieve 
a successful bidder of his obligation to furnish all material and labor necessary to 
carry out the provisions of his contract. Insofar as possible the Contractor, in 
carrying out his work, must employ such methods or means as will not cause any 
interruption of or interference with the work of any other contractor. 

 
0109 ADDENDA AND INTERPRETATIONS 
 

Oral interpretations of the meaning of plans, specifications or other contract 
documents shall not be binding over written material. 
Every request for such interpretation should be in writing addressed to City of 
Cartersville Gas System, P.O. Box 1390, Cartersville, Georgia 30120 and to be 
given consideration must be received at least ten days prior to the date fixed for 
the opening of bids. Any and all such interpretations and any supplemental 
instructions will be in the form of written addenda to the specifications, which, will 
be mailed to all prospective bidders. Failure of any bidder to receive any such 
addendum or interpretations shall not relieve such bidder from any obligation under 
his bid as submitted. All addenda so issued shall become part of the contract 
documents. 

 
0110 SECURITY FOR FAITHFUL PERFORMANCE 
 

Simultaneously with his delivery of the executed contract, the Contractor shall 
furnish a surety bond or bonds as security for faithful performance of his contract 
and for the payment of all persons performing labor on the project under this 
contract, and furnishing materials in connection with his contract, as specified in 
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the General Conditions included herein. Surety companies executing Bonds must 
appear on the Treasury Department's most current list (Circular 570 as amended) 
and be authorized to transact business in the state where the project is located. 

 
0111 POWER OF ATTORNEY 
 

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 

 
0112 NOTICE OF SPECIAL CONDITIONS 
 

Attention is particularly called to those parts of the contract documents and 
specifications which are identified subsequently under Special Conditions. 

 
0113 LAWS AND REGULATIONS 
 

The bidders' attention is directed to the fact that all applicable federal and state 
laws, municipal ordinances, and the rules and regulations of all authorities having 
jurisdiction over construction of the project shall apply to the contract throughout, 
and they will be deemed to be included in the contract the same as though herein 
written out in full. 

 
0114 METHOD OF AWARD 
 

If the Contract is awarded, it will be awarded to the lowest Bidder whose evaluation 
by Owner indicates to Owner that the award will be in the best interests of the 
project. The Owner shall have complete discretion in making this determination 
and may consider factors such as, but not limited to the following: 

 
0114.01 Unit bid prices of various items as they relate to total bid price. 

 
0114.02 Proximity of the Bidder's permanent place of business as it may relate to 

Bidder's responsiveness in carrying out the contract. 
 

0114.03 Litigation record of the Bidder. 
 

0114.04 Satisfactory completion of similar projects. 
 

0114.05 Resources pertaining to management, personnel and equipment. 
 

0114.06 Financial history, credit rating and current resources. 
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0115 OBLIGATION OF BIDDER 
 

At the time of the opening of bids, each bidder will be presumed to have inspected 
the site and to have read and to be thoroughly familiar with the plans and contract 
documents (including all addenda). The failure or omission of any bidder to 
examine any form, instrument or document shall in no way relieve any bidder from 
any obligation in respect to his bid. 
 

0116 CORRELATION AND INTENT OF DOCUMENTS 
 

The contract documents are complementary, and what is called for by one shall 
be as binding as if called for by all. 

 
The intent of the documents is to describe in detail all construction entailed in this 
project. The contractor will furnish all labor, materials, equipment, transportation, 
tools and appurtenances such as may be reasonably required under the terms of 
the contract to make each part of the work complete. 

 
The drawings are intended to conform and agree with the specifications. If, 
however, discrepancies occur, the Owners will decide which shall govern. Special 
specifications stated on the drawings govern that particular piece of construction 
and have equal weight and importance as the printed specifications. In the event 
of any discrepancies between the drawings and the figures written thereon, the 
figures are to be taken as correct. 

 
0117 CLAIMS 
 

The Owner reserves the right to refuse to issue any voucher and to direct that no 
payment shall be made the contractor in the case they have reason to believe that 
said contractor has neglected or failed to pay any subcontractor, material dealer, 
worker or employee for work performed on or about the project including work as 
set forth in these specifications, until the Owner is satisfied that such 
subcontractors, material dealers, worker, or employees have been fully paid. 
However this provision shall not obligate the Owner to intervene in any claim. 

 
0118 ORDER OF WORK 
 

The work shall be started at such points as the Owner shall designate and shall be 
prosecuted in the order he directs. This applies to both location and items of con-
struction. 
 

0119 SUBCONTRACTS 
 

If required by the Owner, the apparent Successful Bidder, and any other Bidder so 
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requested, will within seven days after the day of the Bid opening submit to Owner 
a list of all Subcontractors and other persons and organizations (including those 
who are to furnish the principal items of material and equipment) proposed for 
those portions of the Work as to which such identification is so required. If the 
Owner, after due investigation, has reasonable objection to any proposed 
Subcontractor, other person or organization, may, before giving the Notice of 
Award, request the apparent Successful Bidder to submit an acceptable substitute 
without an increase in Bid price. If the apparent Successful Bidder declines to 
make any such substitution, the contract shall not be awarded to such Bidder, but 
his declining to make any such substitution will not constitute grounds for 
sacrificing his Bid Security. Any Subcontractor, other person or organization so 
listed and to whom the Owner does not make written objection prior to the giving 
of the Notice of Award will be deemed acceptable to Owner. 

 
0120 TIMELY EXECUTION 
 

When the Owner gives a Notice of Award to the Successful Bidder, it will be 
accompanied by at least five unsigned counterparts of the Agreement and all other 
Contract Documents. Within ten days thereafter, the Contractor shall sign and 
deliver at least five counterparts of the Agreement to Owner with all other Contract 
Documents attached. Thereafter, the Owner will deliver two fully signed 
counterparts to Contractor. 

 
0121 STATE LICENSING REQUIREMENTS 
 

Bidder shall hold a current utility contractor license issued by the State of Georgia 
Construction Industry Licensing Board and shall bear the current license number 
on the outside of his bid envelope. Each bidder must also have in his employment 
on a full-time basis a person or persons who holds a valid utility manager certificate 
issued by the Division of Utility Contractors.  Such utility manager shall oversee 
the utility contracting work of all the employees and shall be actually engaged in 
the performance of the business of the bidder. No portion of this contract may be 
constructed or erected unless a certified utility manager or certified utility foreman 
is present at the job site of such construction. No person may be employed as a 
utility foreman unless that person holds a valid utility foreman certificate issued by 
the Division of Utility Contractors. 

 
Upon request of the Owner, the bidder must provide copies of his current utility 
contractor license and copies of the valid certification of his utility manager and, if 
present at the job site of such construction, utility foreman. 
 

0122 EMPLOYEE ALCOHOL MISUSE PLAN 
 

Bidder shall maintain and implement a written alcohol misuse plan meeting the 
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requirements of the Pipeline Safety Regulations, Code of Federal Regulations, 
Title 49, Latest Edition, Part 199 Drug and alcohol testing. A copy of the written 
alcohol misuse plan as called for in Section 0400 of the specifications must be 
submitted with the bid proposal. Proposals received without a copy of the bidder’s 
written alcohol misuse plan will not be considered unless a copy of the bidder’s 
current plan has been previously accepted by and is currently on file with the City 
of Cartersville Gas System. 
 

0123 EMPLOYEE ANTI-DRUG PLAN 
 

Bidder shall maintain and implement a written anti-drug plan meeting the 
requirements of the Pipeline Safety Regulations, Code of Federal Regulations, 
Title 49, Latest Edition, Part 199 Drug and alcohol testing. A copy of the written 
anti-drug plan as called for in Section 0400 of the specifications must be submitted 
with the bid proposal. Proposals received without a copy of the bidder’s written 
anti-drug plan will not be considered unless a copy of the bidder’s current plan has 
been previously accepted by and is currently on file with the City of Cartersville 
Gas System. 
 

0124 OPERATOR QUALIFICATION 
 

Bidders must subscribe to the Municipal Gas Authority of Georgia’s Subscribed 
Regulatory Compliance Service (SRCS) and be a member in good standing with 
up to date Operator Qualification records in accordance with the requirements of 
the Pipeline Safety Regulations, Code of Federal Regulations, Title 49, Latest 
Edition, Part 192 and Part 199. All covered tasks associated with the construction 
of this project shall be performed in accordance with the Operator Qualification 
Program subscribed to by the Bidder in accordance with the requirements of the 
Pipeline Safety Regulations, Code of Federal Regulations, Title 49, Latest Edition, 
Part 192 and Part 199. 
 

0125 CONTRACTOR’S WORK AUTHORIZATION CERTIFICATION 
 

Bidder’s shall comply with O.C.G.A. 13-10-91 and DOL Rule 300-10-1-.02 
whereas all qualifying contractors and sub-contractors performing work within the 
State of Georgia on a contract with a public employer must register and participate 
in a federal work authorization program. Proposals received without a properly 
prepared and notarized affidavit specific to this project attesting to these 
requirements and provided in the Contract Documents will not be considered. 
 

0126 VERIFICATION OF LAWFUL PRESENCE WITHIN UNITED STATES 
 

Bidders shall comply with O.C.G.A. 50-36-1 verifying the bidder’s lawful presence 
in the United States. Proposals received without a properly prepared and notarized 
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affidavit specific to this project attesting to this requirement and provided in the 
Contract Documents will not be considered. 
 

 ..................................................... END OF SECTION .....................................................  
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SECTION 0200 – BID PROPOSAL 
 
 BID BOND 
 (Five Percent of Bid) 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned    

              

of the City of     State of     and County of     

as Principal and             

as Surety, are hereby held and firmly bound unto the CITY OF CARTERSVILLE, 

GEORGIA as Owner in the penal sum of         

Dollars ($    ) for the payment of which, well and truly to be made, 

we hereby jointly and severally bind ourselves, our heirs, executors, administrators, 

successors and assigns. 

Signed this    day of    ,   . 

 
The condition of the above obligation is such that whereas the Principal has submitted to 
the CITY OF CARTERSVILLE, GEORGIA a certain bid attached hereto and hereby made 
a part hereof to enter into a contract in writing for the construction of the project entitled: 
 

NATURAL GAS MAIN RELOCATION 
S.R. 293/KINGSTON HIGHWAY AT 

DYKES CREEK 0015544 
CARTERSVILLE PROJECT NO. CP-21-001 

 
NOW, THEREFORE, 
 
(a) If said bid shall be rejected or in the alternate, 
 
(b) If said bid shall be accepted and the Principal shall execute and deliver a contract 

in the Form of Contract attached hereto (properly completed in accordance with 
said bid) and shall furnish a bond for his faithful performance of said contract and 
for the payment of all persons performing labor or furnishing materials in 
connection therewith, and shall in all other respects perform the agreement created  
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BID BOND 
(Continued) 

 
by the acceptance of said bid, then this obligation shall be void; otherwise the same 
shall remain in force and effect; it being expressly understood and agreed that the 
liability of the surety for any and all claims hereunder shall, in no event, exceed the 
penal amount of this obligation as herein stated. 

  
The Surety, for value received, hereby stipulates and agrees that the obligations of said 
Surety and its bond shall be in no way impaired or affected by any extension of the time 
within which the Owner may accept such Bids, and said Surety does hereby waive notice 
of any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be 
hereto affixed and these presents to be signed by their proper officers, the day and year 
first set forth above. 
 
 
    
Witness As To Principal    Principal 
 
 By  SEAL 
 

 
 
    
Witness As To Surety    Surety 
 
   

Address 
 
 By  SEAL 

     Attorney-in-Fact 
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BID PROPOSAL 
 

Place   
Date   
 

Proposal of           (hereinafter called 

"Bidder") a contractor organized and existing under the laws of the City of     

State of     and County of     , * an individual, a 

corporation, or a partnership doing business as       

                     . 

TO: CITY OF CARTERSVILLE, GEORGIA 
(Hereinafter called "Owner") 

 
Gentlemen: 
 
The Bidder in compliance with your invitation for bids for the construction of NATURAL 
GAS MAIN RELOCATION, S.R. 293/KINGSTON HIGHWAY ATDYKES CREEK, 
CARTERSVILLE PROJECT NO. CP-21-001 having examined the plans and 
specifications with related documents and the site of the proposed work, and being 
familiar with all of the conditions surrounding the construction of the proposed project, 
including the availability of materials and labor, hereby proposes to furnish all labor, 
materials, and supplies, and to construct the project in accordance with the contract 
documents, within the time set forth herein, and at the prices stated below. These prices 
are to cover all expenses incurred in performing the work required under this contract, of 
which this proposal is a part. 
 
Bidder hereby agrees to commence work under this contract on or before a date to be 
specified in a written "Notice to Proceed" of the Owner and to fully complete the project 
within 30 consecutive calendar days thereafter as stipulated in the specifications. Bidder 
further agrees to pay as liquidated damages the sum of $200.00 for each consecutive 
calendar day thereafter as hereinafter provided in the General Conditions under "Time of 
Completion and Liquidated Damages." 
 
Bidder acknowledges receipt of the following addenda: 
  
    
  
 
*Strike out inapplicable terms 
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ITEM EST.

NO. DESCRIPTION QTY. UNIT UNIT PRICE TOTAL AMOUNT

1. 1,470 L.F. $ $

Numerals Numerals

2. 300 L.F. $ $

Numerals Numerals

3. 150 L.F. $ $

Numerals Numerals

4. 380 L.F. $ $

Numerals Numerals

5. 2 Ea. $ $

Numerals Numerals

6. 1 Ea. $ $

Numerals Numerals

8" Directional Bore (Sta. 

105+66.90 to Sta. 109+45.56) 

(Bore Only) (Soil Bore) 

8" Stopper Fitting w/Outlet, 

ANSI Class 300, 740# W.P. 

(Stopper Fitting Provided By 

Owner)

Words (Unit Price Only)

BID PROPOSAL

Words (Unit Price Only)

8-5/8" O.D.-.219" W.T. F.B.E. 

Coated, ERW X42/X52 Steel 

Line Pipe (Installation Labor 

Only) (Line Pipe Provided by 

Owner)

8-5/8" O.D.-.322" W.T. F.B.E. 

Dual Coated, ERW X42/X52 

Steel Line Pipe (Installation 

Labor Only) (Line Pipe 

Provided by Owner) Words (Unit Price Only)

Words (Unit Price Only)

3/4" IPS-.113" W.T., F.B.E. 

Coated, SMLS B Steel Line 

Pipe (Installation Labor Only) 

(Line Pipe Provided by Owner)

8" Line Valve Assembly, ANSI 

Class 300, 740# W.P. (Line 

Valve Provided By Owner)

Words (Unit Price Only)

Words (Unit Price Only)
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Natural Gas Main Relocation Prepared: July 27, 2023
S.R. 293/Kingston Highway at
Dykes Creek 0015544

Cartersville Project No. CP-21-001

ITEM EST.

NO. DESCRIPTION QTY. UNIT UNIT PRICE TOTAL AMOUNT

BID PROPOSAL

7. 3/4" Service Tee, 1200# W.P. 4 Ea. $ $

Numerals Numerals

8. 4 Ea. $ $

Numerals Numerals

9. 2 Ea. $ $

Numerals Numerals

10. Silt Fence Type "C" 1,060 L.F. $ $

Numerals Numerals

11. 15 S.Y. $ $

Numerals Numerals

12. 1,900 L.F. $ $

Numerals Numerals

Connection to Existing 3/4" 

Steel

Farm Tap Assembly (Assembly 

Provided by Owner)

Pavement Removed and 

Replaced

Words (Unit Price Only)

Words (Unit Price Only)

Words (Unit Price Only)

Words (Unit Price Only)

Words (Unit Price Only)

Purge and Abandon In 

Place/Removal

Words (Unit Price Only)
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Natural Gas Main Relocation Prepared: July 27, 2023
S.R. 293/Kingston Highway at
Dykes Creek 0015544

Cartersville Project No. CP-21-001

ITEM EST.

NO. DESCRIPTION QTY. UNIT UNIT PRICE TOTAL AMOUNT

BID PROPOSAL

13. Temporary Grassing 4,000 S.Y. $ $

Numerals Numerals

14. Permanent Grassing 4,000 S.Y. $ $

Numerals Numerals

15. Solid Rock Excavation 170 C.Y. $ $

Numerals Numerals

TOTAL BID PROPOSAL $

Words (Unit Price Only)

Numerals

Words

Words (Unit Price Only)

Words (Unit Price Only)
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Natural Gas Main Relocation Prepared: July 27, 2023
S.R. 293/Kingston Highway at
Dykes Creek 0015544

Cartersville Project No. CP-21-001

ITEM EST.

NO. DESCRIPTION QTY. UNIT UNIT PRICE TOTAL AMOUNT

BID PROPOSAL

1. 380 L.F. $ $
Numerals Numerals

Words (Unit Price)

TOTAL BID PROPOSAL W/ROCK BORE $
Numerals

Words 

Additional price bid for Bid Item No. 4 if solid rock is encountered during boring operation. 

Price bid shall be the total price bid for solid rock bore less price bid for soil bore.

(Total Bid Proposal + Price Differential for Solid 

Rock Directional Bore)

8" Solid Rock Directional Bore 

(Bore Only) (Price Differential 

from Soil Bore) (Adder)
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BID PROPOSAL 
 (Continued) 
 
Amount shall be shown in both words and figures. In case of discrepancy, the amount 
shown in words will govern. 
 
The above prices shall include all labor, materials, removal, overhead, profit, insurance, 
etc., to cover the finished work of the several kinds called for. 
 
Bidder understands that the Owner reserves the right to reject any or all bids and to waive 
any informalities in the bidding. 
 
The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 
60 calendar days after the scheduled closing time for receiving bids. 
 
The undersigned further agrees that, in case of failure on his part to execute said contract 
and bond within ten (10) days after the award thereof, the check or bond accompanying 
his bid and the money payable thereon shall become the property of the Owner; 
otherwise, the check or bond accompanying this proposal shall be returned to the Bidder. 
 
The Bidder declares that he understands that the quantities shown on the proposal are 
subject to adjustment by either increase or decrease, and that should the quantities of 
any of the items of work be increased, the undersigned proposes to do the additional work 
at the unit prices stated herein; and should the quantities be decreased, he also 
understands that payment will be made on actual quantities at the unit price bid and will 
make no claim for anticipated profits for any decrease in the quantities and that actual 
quantities will be determined upon completion of work, at which time adjustment will be 
made to the contract amount by direct increase or decrease. 
 
Attached hereto is a bid bond or certified check on the                         of                  
in the amount of                   according to conditions under "Information For Bidders" and 
the provisions therein. 
 
The full name and residence of persons or parties interested in the foregoing bids, as 
principals, are named as follows: 
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BID PROPOSAL 
(Continued) 

 
Dated at: 
 
  
 
The         day of  ,      
 
 
   
 Principal 
 
 By  SEAL 
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CONTRACTOR AFFIDAVIT AND AGREEMENT 
 
 By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 
13-10-91, stating affirmatively that the individual, firm, or corporation which is contracting with City of 
Cartersville has registered with and is participating in a federal work authorization program* [any of 
the electronic verification of work authorization programs operated by the United States Department 
of Homeland Security or any equivalent federal work authorization program operated by the United 
States Department of Homeland Security to verify information of newly hired employees, pursuant to 
the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the 
applicability provisions and deadlines established in O.C.G.A. 13-10-91. 
 
 The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services pursuant to this contract with City of Cartersville, 
contractor will secure from such subcontractor(s) similar verification of compliance with O.C.G.A. 13-
10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or substantially similar form.  
Contractor further agrees to maintain records of such compliance and provide a copy of each such 
verification to the City of Cartersville at the time the subcontractor(s) is retained to perform such 
service. 
 
 The undersigned Contractor is using and will continue to use the federal work authorization 
program throughout the contract period. 
 
   
EEV/Basic Pilot Program* User Identification Number 

 
    
BY:  Authorized Officer or Agent   Date 
       (Contractor Name) 

 
  
Title of Authorized Officer or Agent of Contractor 

 
  
Printed Name of Authorized Officer or Agent 

 
Personally appeared before the undersigned 
who after being duly sworn, deposes and says that 
the facts stated in the above affidavit are true. 
 
This              day of                                ,               . 
 
Notary Public:                                               SEAL 
 
My Commission Expires:                                       ,  
 
     County, Georgia 
 
 
*As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is 
the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services Bureau of 
the U.S. Department of Homeland Security, in conjunction with the Social Security Administration 
(SSA). 
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SUBCONTRACTOR AFFIDAVIT AND AGREEMENT 
 
 By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance of services under a contract with         
         (name of contractor) on behalf of City 
of Cartersville has registered with and is participating in federal work authorization program being* 
[any of the electronic verification of work authorization programs operated by the United States 
Department of Homeland Security or any equivalent federal work authorization program operated by 
the United States Department of Homeland Security to verify information of newly hired employees, 
pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with 
the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 
 
The undersigned subcontractor is using and will continues to use the federal work authorization 
program throughout the contract period. 
 
   
EEV/Basic Pilot Program* User Identification Number 

 
    
BY:  Authorized Officer or Agent   Date 
       (Contractor Name) 

 
  
Title of Authorized Officer or Agent of Contractor 

 
  
Printed Name of Authorized Officer or Agent 

 
Personally appeared before the undersigned 
who after being duly sworn, deposes and says that 
the facts stated in the above affidavit are true. 
 
This              day of                                ,               . 
 
Notary Public:                                               SEAL 
 
My Commission Expires:                                       ,  
 
     County, Georgia 
 
 

 

 

 

 

 

 

*As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is 
the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services Bureau of 
the U.S. Department of Homeland Security, in conjunction with the Social Security Administration 
(SSA). 
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AFFIDAVIT VERIFYING STATUS FOR  
CITY OF CARTERSVILLE BENEFIT APPLICATION 

 
By executing this affidavit under oath, as an applicant for a City of Cartersville,  Georgia Occupation 
Tax Certificate, Alcohol License or other public benefits as referenced in O.C.G.A. Section 50-36-1, I 
am stating the following with respect to my application for a City of Cartersville, Georgia Occupational 
Tax Certificate, Alcohol License or other public benefit (circle one) for 
 
  
[Name of natural person applying on behalf of individual, business, corporation, partnership, or other 
private entity] 
 
  
[Name of business, corporation, partnership] 
 
1) _____ I am a United States citizen 
 
2) _____ I am a legal permanent resident 18 years of age or older or I am an otherwise qualified 
alien or non-immigrant under the Federal Immigration and Nationality Act 18 years of age or older and 
lawfully present in the United States.* 
 
In making the above representation under oath, I understand that any person who knowingly and 
willfully makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty 
of a violation of Code Section 16-10-20 of the Official Code of Georgia. 

 
    
    
  ___________________ _____ 
 Signature of Applicant Date 

 
   
Personally appeared before the undersigned Printed Name 
who after being duly sworn, deposes and says that 
the facts stated in the above affidavit are true. *  

 Alien Registration number for non-citizens 

This              day of                                ,               .  
  
Notary Public:                                               SEAL 
 
My Commission Expires:                                       ,  
 
     County, Georgia 

 
 
 
 
*Note:  O.C.G.A. § 50-36-1(e)(2) requires that aliens under the federal Immigration and Nationality 
Act, Title 8 U.S.C., as amended, provide their alien registration number.  Because legal permanent 
residents are included in the federal definition of “alien”, legal permanent residents must also provide 
their alien registration number.  Qualified aliens that do not have an alien registration number may 
supply another identifying number below: 
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AFFIDAVIT VERIFYING STATUS FOR  
CITY OF CARTERSVILLE BENEFIT APPLICATION FOR SUBCONTRACTOR 

 
By executing this affidavit under oath, as an applicant for a City of Cartersville,  Georgia Occupation 
Tax Certificate, Alcohol License or other public benefits as referenced in O.C.G.A. Section 50-36-1, I 
am stating the following with respect to my application for a City of Cartersville, Georgia Occupational 
Tax Certificate, Alcohol License or other public benefit (circle one) for 
 
  
[Name of natural person applying on behalf of individual, business, corporation, partnership, or other 
private entity] 
 
  
[Name of business, corporation, partnership] 
 
1) _____ I am a United States citizen 
 
2) _____ I am a legal permanent resident 18 years of age or older or I am an otherwise qualified 
alien or non-immigrant under the Federal Immigration and Nationality Act 18 years of age or older and 
lawfully present in the United States.* 
 
In making the above representation under oath, I understand that any person who knowingly and 
willfully makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty 
of a violation of Code Section 16-10-20 of the Official Code of Georgia. 

 
    
    
  ___________________ _____ 
 Signature of Applicant Date 

 
   
Personally appeared before the undersigned Printed Name 
who after being duly sworn, deposes and says that 
the facts stated in the above affidavit are true. *  

 Alien Registration number for non-citizens 

This              day of                                ,               .  
  
Notary Public:                                               SEAL 
 
My Commission Expires:                                       ,  
 
     County, Georgia 

 
 
 
 
*Note:  O.C.G.A. § 50-36-1(e)(2) requires that aliens under the federal Immigration and Nationality 
Act, Title 8 U.S.C., as amended, provide their alien registration number.  Because legal permanent 
residents are included in the federal definition of “alien”, legal permanent residents must also provide 
their alien registration number. Qualified aliens that do not have an alien registration number may 
supply another identifying number below: 
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CONSTRUCTION PAYMENT BOND 
 
Any singular reference to Contractor, Surety, Owner or other party shall be considered 
plural where applicable. 
 
CONTRACTOR (Name and Address): 
 
  
  
  
 
OWNER (Name and Address): 
 
CITY OF CARTERSVILLE 
P.O. BOX 1390 
CARTERSVILLE, GEORGIA 30120 
 
CONSTRUCTION CONTRACT: 
Date:   
Amount:    
 
Description (Name and location): 
 
NATURAL GAS MAIN RELOCATION 
S.R. 293/KINGSTON HIGHWAY AT 
DYKES CREEK 0015544 
CARTERSVILLE PROJECT NO. CP-21-001 
 
SURETY (Name and Principal place of Business): 
  
  
  
 
BOND: 
Date:   
Amount:    
Bond Number:   
 
1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, 
executors, administrators, successors and assigns to the Owner and for the use and 
protection of all subcontractors and persons supplying labor, materials, machinery, and 
equipment in the prosecution of the Work involved in this Construction Contract. 
 
2.  With respect to the Owner, this obligation shall be null and void if the Contractor:
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CONSTRUCTION PAYMENT BOND 
(Continued) 

 
1. Promptly makes payment, directly or indirectly, for all sums due Claimants, and 
2. Defends, indemnifies and holds harmless the Owner from claims, demands, liens 
or suits by any person or entity whose claim, demand, lien or suit is for payment for 
labor, materials or equipment furnished for use in the performance of the Construction 
Contract, provided the Owner has promptly notified the Contractor and the Surety (at 
the address described in Paragraph 11) of any claims, demands, liens or suits and 
tendered defense of such claims, demands, liens or suits to the Contractor and the 
Surety, and provided there is no Owner Default. 

 
3. With respect to Claimants, this obligation shall be null and void if the Contractor 
promptly makes payment, directly or indirectly, for all sums due. 
 
4. The Surety shall have no obligations to Claimant unless the Claimant has substantially 
complied with the requirements of O.C.G.A. 36-82-104 by giving the notices provided for 
therein. Each Claimant failing to substantially comply with said Code Section shall be 
deemed to have waived the protection of the payment bond. No Claimant shall file an 
action for payment against the Owner, Contractor or Surety, except in accordance with 
this section. 

4.1. Claimants who are employed by or have a direct contract with the Contractor 
have given notice to the Surety (at the address described in Paragraph 12) and 
sent a copy, or notice thereof, to the Owner, stating that a claim is being made 
under this Bond and, with substantial accuracy, the amount of the claim. 

4.2. Claimants who do not have a direct contract with the Contractor: 
1. Have furnished written notice to the Contractor and sent a copy, or notice 

thereof, to the Owner, within 90 days after having last performed labor or 
last furnished materials or equipment included in the claim stating, with 
substantial accuracy, the amount of the claim and the name of the party to 
whom the materials were furnished or supplied or for whom the labor was 
done or performed: and 

2. Have either received a rejection in whole or in part from the Contractor, or 
not received within 30 days of furnishing the above notice any 
communication from the Contractor by which the Contractor has indicated 
the claim will be paid directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice 
to the Surety (at the address described in Paragraph 12) and sent a copy, 
or notice thereof, to the Owner, stating that a claim is being made under this 
Bond and enclosing a copy of the previous written notice furnished to the 
Contractor. 

  
5. If a notice required by Paragraph 4 is given by the Owner to the Contractor or to the 
Surety, that is sufficient compliance.
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CONSTRUCTION PAYMENT BOND 
(Continued) 

 
6. When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall 
promptly and at the Surety's expense take the following actions: 

6.1. Send an answer to the Claimant, with a copy to the Owner, within 45 days after 
receipt of the claim, stating the amounts that are undisputed and that basis for 
challenging any amounts that are disputed. 

6.2. Pay or arrange for payment of any undisputed amounts. 
 

7. The Surety's total obligation shall not exceed the amount of this Bond and the amount 
of this Bond shall be credited for any payments made in good faith by the Surety. 
 
8. Amounts owed by the Owner to the Contractor under the Construction Contract shall 
be used for the performance of the Construction Contract and to satisfy claims, if any, 
under any Construction Performance Bond. By the Contractor furnishing and the Owner 
accepting this Bond, they agree that all funds earned by the Contractor in the performance 
of the Construction Contract are dedicated to satisfy obligations of the Contractor and the 
Surety under this Bond, subject to the Owner's priority to use the funds for the completion 
of the work. 
 
9. The Surety shall not be liable to the Owner, Claimants or others for obligations of the 
Contractor that are unrelated to the Construction Contract. The Owner shall not be liable 
for payment of any costs or expenses of any Claimant under this Bond, and shall have 
under this Bond no obligations to make payments to give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond. 
 
10. The Surety hereby waives notice of any change, including changes of time, to the 
Construction Contract or to related subcontracts, purchase orders and other obligations. 
 
11. No suit or action on this bond shall be instituted by a Claimant after expiration of one 
(1) year from the completion of the contract and the acceptance of the work by the public 
entity responsible therefor. 
 
12. Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the 
address shown on the signature page. Actual receipt of notice by Surety, the Owner or 
the Contractor, however accomplished, shall be sufficient compliance as of the date 
received at the address shown on this Bond. 
 
13. When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the construction was to be performed, any provision in 
the Bond conflicting with said statutory or legal requirement shall be deemed deleted 
herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein. The intent is, that this Bond shall be construed as a statutory  
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CONSTRUCTION PAYMENT BOND 
(Continued) 

bond and not as a common law bond. 
 
14. Upon request by any person or entity appearing to be a potential beneficiary of this 
Bond, the Contractor shall promptly furnish a copy of this Bond or shall permit a copy to 
be made. 
 
15. DEFINITIONS 

15.1. Claimant:  An individual or entity having a direct contract with the Contractor or 
with a subcontractor of the Contractor to furnish labor, materials or equipment 
for use in the performance of the Contract. The intent of this Bond shall be to 
include without limitation in the terms "labor, materials or equipment" that part 
of water, gas, power, light, heat, oil, gasoline, telephone service or rental 
equipment used in the Construction Contract, architectural and engineering 
services required for performance of the work of the Contractor and the 
Contractor's subcontractors, and all other items for which a mechanic's lien may 
be asserted in the jurisdiction where the labor, materials or equipment were 
furnished. 

15.2. Construction Contract: The agreement between the Owner and the Contractor 
identified on the signature page, including all Contract Documents and changes 
thereto. 

15.3. Owner Default: Failure of the Owner, which has neither been remedied nor 
waived, to pay the Contractor as required by the Construction Contract or to 
perform and complete or comply with the other terms thereof. 

 
 
CONTRACTOR AS PRINCIPAL SURETY 
 
Company:   Company:   
 
  (Corp. Seal)   (Corp. Seal) 
 
Signature:   Signature:   
 
Name and Title:   Name and Title:  



Natural Gas Main Relocation Prepared: July 27, 2023 
S.R. 293/Kingston Highway at  
Dykes Creek 0015544  
Cartersville Project No. CP-21-001 

 
 

 
0200-14 

 L:\Projects\CP-21-001\Specifications\CP-21-001-0200-BP.docx 

CONSTRUCTION PERFORMANCE BOND 
 
Any singular reference to Contractor, Surety, Owner or other party shall be considered 
plural where applicable. 
 
CONTRACTOR (Name and Address): 
 
  
  
  
 
OWNER (Name and Address): 
 
CITY OF CARTERSVILLE 
P.O. BOX 1390 
CARTERSVILLE, GEORGIA 30120 
 
CONSTRUCTION CONTRACT: 
Date:   
Amount:   
Description (Name and location): 
 
NATURAL GAS MAIN RELOCATION 
S.R. 293/KINGSTON HIGHWAY AT 
DYKES CREEK 0015544 
CARTERSVILLE PROJECT NO. CP-21-001 
 
SURETY (Name and Principal place of Business): 
 
  
  
  
 
BOND: 
Date:   
Amount:   
Bond number:   
 
1.  The Contractor and the Surety, jointly and severally, bind themselves, their heirs, 
executors, administrators, successors and assigns to the Owner for the performance of 
the Construction Contract, which is incorporated herein by reference. 
 
2. If the Contractor performs the Construction Contract, the Surety and the Contractor 
shall have no obligation under this Bond, except to participate in conferences as provided  
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CONSTRUCTION PERFORMANCE BOND 
(Continued) 

 
in Subparagraph 3.1. 

 
 
3. If there is no Owner Default, the Surety's obligation under this Bond shall arise after: 

3.1. The Owner has notified the Contractor and the Surety at its address described 
in Paragraph 10 below, that the Owner is considering declaring a Contractor 
Default and has requested and attempted to arrange a conference with the 
Contractor and the Surety to be held not later than fifteen days after receipt of 
such notice to discuss methods of performing the Construction Contract. If the 
Owner, the Contractor and the Surety agree, the Contractor shall be allowed a 
reasonable time to perform the Construction Contract, but such an agreement 
shall not waive the Owner's right, if any, subsequently to declare a Contractor 
Default; and 

3.2. The Owner has declared a Contractor Default and formally terminated the 
Contractor's right to complete the contract. Such Contractor Default shall not be 
declared earlier than twenty days after the Contractor and the Surety have 
received notice as provided in Subparagraph 3.1; and 

3.3. The Owner has agreed to pay the Balance of the Contract Price to the Surety 
in accordance with the terms of the Construction Contract or to a contractor 
selected to perform the Construction Contract in accordance with the terms of 
the contract with the Owner. 

 
4. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly 
and at the Surety's expense take one of the following actions: 

4.1. Arrange for the Contractor, with consent of the Owner, to perform and complete 
the Construction Contract; or 

4.2. Undertake to perform and complete the Construction Contract itself, through its 
agents or through independent contractors; or 

4.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the 
Owner for a contract for performance and completion of the Construction 
Contract, arrange for a contract to be prepared for execution by the Owner and 
the contractor selected with the Owner's concurrence, to be secured with 
performance and payment bonds executed by a qualified surety equivalent to 
the bonds issued on the Construction Contract, and pay to the Owner the 
amount of damages as described in Paragraph 6 in excess of the Balance of 
the Contract Price incurred by the Owner resulting from the Contractor's default; 
or 

4.4. Waive its right to perform and complete, arrange for completion, or obtain a new 
contractor and with reasonable promptness under the circumstances: 
1. After investigation, determine the amount for which it may be liable to the 

Owner and, as soon as practicable after the amount is determined, tender  
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CONSTRUCTION PERFORMANCE BOND 
(Continued) 

 
payment therefore to the Owner; or 

2. Deny liability in whole or in part and notify the Owner citing reasons  
therefor. 

 
5. If the Surety does not proceed as provided in Paragraph 4 with reasonable 
promptness, the Surety shall be deemed to be in default on this Bond fifteen days after 
receipt of an additional written notice from the Owner to the Surety demanding that the 
Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce 
any remedy available to the Owner. If the Surety proceeds as provided in Subparagraph 
4.4, and the Owner refuses the payment tendered or the Surety has denied liability, in 
whole or in part, without further notice the Owner shall be entitled to enforce any remedy 
available to the Owner. 
 
6. After the Owner has terminated the Contractor's right to complete the Construction 
Contract, and if the Surety elects to act under Subparagraph 4.1, 4.2, or 4.3 above, then 
the responsibilities of the Surety to the Owner shall not be greater than those of the 
Contractor under the Construction Contract, and the responsibilities of the Owner to the 
Surety shall not be greater than those of the Owner under the Construction Contract. To 
the limit of the amount of this Bond, but subject to commitment by the Owner of the 
Balance of the Contract Price to mitigation of costs and damages on the Construction 
Contract, the Surety is obligated without duplication for: 

6.1. The responsibilities of the Contractor for correction of defective work and 
completion of the Construction Contract; 

6.2. Additional legal, design professional and delay costs resulting from the 
Contractor's Default, and resulting from the actions or failure to act of the Surety 
under Paragraph 4; and 

6.3. Liquidated damages, or if no liquidated damages are specified in the 
Construction Contract, actual damages caused by delayed performance or non-
performance of the Contractor. 

 
7. The Surety shall not be liable to the Owner or others for obligations of the Contractor 
that are unrelated to the Construction Contract, and the Balance of the Contract Price 
shall not be reduced or set off on account of any such unrelated obligations. No right of 
action shall accrue on this Bond to any person or entity other than the Owner or its heirs, 
executors, administrators, or successors. 
 
8. The Surety hereby waives notice of any change, including changes of time to the 
Construction Contract or to related subcontracts, purchase orders and other obligations. 

 
9. Any proceeding, legal or equitable, under this Bond may be instituted in any court of 
competent jurisdiction in the location in which the work or part of the work is located and  
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CONSTRUCTION PERFORMANCE BOND 
(Continued) 

 
shall be instituted within two years after Contractor Default or within two years after the 
Contractor ceased working or within two years after the Surety refuses or fails to perform 
its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph 
are void or prohibited by law, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable. 
 
10. Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the 
address shown on the signature page. 
 
11. When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal requirement shall be deemed deleted 
herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein. The intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 
 
12.  Definitions. 

12.1. Balance of the Contract Price: The total amount payable by the Owner to the 
Contractor under the Construction Contract after all proper adjustments have 
been made, including allowance to the Contractor of any amounts received or 
to be received by the Owner in settlement of insurance or other claims for 
damages to which the Contractor is entitled, reduced by all valid and proper 
payments made to or on behalf of the Contractor under the Construction 
Contract. 

12.2. Construction Contract: The agreement between the Owner and the Contractor 
identified on the signature page, including all Contract Documents and changes 
thereto. 

12.3. Contractor Default: Failure of the Contractor, which has neither been remedied 
nor waived, to perform or otherwise to comply with the terms of the Construction 
Contract. 

12.4. Owner Default: Failure of the Owner, which has neither been remedied nor 
waived, to pay the Contractor as required by the Construction Contract or to 
perform and complete or comply with the other terms thereof. 

 
 
 
 
 
 
 

***** Signatories Next Page ***** 
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CONTRACTOR AS PRINCIPAL SURETY 
 
Company:   Company:   
 
  (Corp. Seal)   (Corp. Seal) 
 
Signature:   Signature:   
 
Name and Title:   Name and Title:  
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CONTRACT 
 
THIS AGREEMENT made this the   day of    ,  , by 

and between the CITY OF CARTERSVILLE, GEORGIA, hereinafter called "Owner", and 

CONTRACTOR a contractor doing business as an individual, a partnership, a corporation 

or a limited liability company* of the City of LINDALE, County of FLOYD, and State of 

GEORGIA hereinafter called "Contractor". 

WITNESSETH:  That for and in consideration of the payments and agreements 
hereinafter mentioned, to be made and performed by the Owner, the Contractor hereby 
agrees to commence and complete the construction of the project entitled: 

 
NATURAL GAS MAIN RELOCATION 
S.R. 293/KINGSTON HIGHWAY AT 

DYKES CREEK 0015544 
CARTERSVILLE PROJECT NO. CP-21-001 

  
hereinafter called the "Project", for the sum of                                                     & 00/100 
Dollars ($0,000.00) and all extra work in connection therewith, under the terms as stated 
in the Contract Documents, and at his (its or their) own proper cost and expense to furnish 
all materials, supplies, machinery, equipment, tools, superintendence, labor, insurance 
and other accessories and services necessary to complete the said project in accordance 
with the conditions and prices stated in the proposal, the General Conditions of the 
Contract, the specifications and contract documents therefore as prepared by the Owner 
and as enumerated in Paragraph 2 of the General Conditions, all of which are made a 
part hereof and collectively constitute the Contract. 
 
The Contractor hereby agrees to commence work under this contract on or before a date 
to be specified in a written "Notice to Proceed" of the Owner and to fully complete the 
project within 30 consecutive calendar days thereafter as stipulated in the specifications. 
The Contractor further agrees to pay as liquidated damages the sum of $200.00 for each 
consecutive calendar day thereafter as hereinafter provided in the General Conditions 
under "Time of Completion and Liquidated Damages." 
 
The Contractor hereby further agrees to comply with the requirements of O.C.G.A. §50-
36-1 et. Seq. and O.C.G.A. §13-10-91 et. Seq. 
 
 
*Strike out inapplicable terms. 
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CONTRACT 
(Continued) 

 
The Owner agrees to pay the Contractor in current funds for the performance of the 
contract, subject to additions and deductions as provided in the General Conditions of the 
Contract, and to make payments on account thereof as provided in "Payments to 
Contractor," of the General Conditions. 

 
IN WITNESS WHEREOF, the parties to those presents have executed this contract in 
five (5) counterparts, each of which shall be deemed an original, in the year and day first 
above mentioned. 
 

 
ATTEST: CITY OF CARTERSVILLE, GEORGIA 
 
 
  By:  SEAL 
City Clerk 

 
    
Witness Title 
 

 
ATTEST: CONTRACTOR 
 
 
  By:  SEAL 
 Secretary                                          
 
    
Witness Title 
 
 
 
 
 
 
 
 
 
Secretary of Owner should attest. If Contractor is corporation, secretary should attest. 
 
Give proper title of each person executing contract. 
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CERTIFICATION OF OWNER'S ATTORNEY 
 

I, the undersigned                                                                   , the duly authorized and 

acting legal representative of the CITY OF CARTERSVILLE, GEORGIA, do hereby certify 

as follows: 

I have examined the attached contract(s) and any applicable performance and payment 
bond(s) and the manner of execution thereof, and I am of the opinion that each of the 
aforesaid agreements appears on its face to have been duly executed by the proper 
parties thereto acting through their duly authorized representatives; that from such 
document said representatives appear to have full power and authority to execute said 
agreements on behalf of the respective parties named thereon; and that the foregoing 
agreements appear to constitute valid and legally binding obligations upon the parties 
executing the same in accordance with terms, conditions, and provisions thereof. 
 
 
 
 
   
 
 
 
 Date:   
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SECTION 0300 - GENERAL CONDITIONS 
 
0301 CONTRACT AND CONTRACT DOCUMENTS 
 

The Contract Documents as hereinafter enumerated in Paragraph 2 of the General 
Conditions, shall form this Contract and the provisions thereof shall be as binding 
upon the parties hereto as if they were fully set forth. The Table of Contents, Titles, 
Headings, Running Headlines and Marginal Notes contained herein and in said 
documents are solely to facilitate reference to various provisions of the Contract 
Documents and in no way effect, limit or cast light on the interpretation of the 
provisions to which they refer. 

 
0302 DEFINITIONS 
 

The following terms as used in this contract are respectively defined as follows: 
 

0302.01 Contractor - A person, firm or corporation with whom the contract is made 
by the Owner. 

 
0302.02 Contract Documents - The Contract Documents are composed of the 

Advertisement for Bids; Instructions to Bidders; Form of Proposal, General 
Conditions, Supplementary Conditions, Detail Specifications, Form of 
Contract, Form of Bond(s), Addenda and the drawings including all changes 
incorporated herein before their execution. 

 
0302.03 Project Representative - Refers to the authorized representative of the 

Owner, who is assigned to the site or any part thereof. 
 

0302.04 Owner - The party of the First Part in the accompanying Contract, and 
meaning the CITY OF CARTERSVILLE, GEORGIA. 

 
0302.05 Subcontractor - A person, firm or corporation supplying labor and materials 

or only labor for work at the site of the project for, and under separate 
contract or agreement with the contractor for performance of a part of the 
work at the site. 

 
0302.06 Work on (at) the Project - Work to be performed at the location of the project, 

including the transportation of materials and supplies to or from the location 
of the project by employees of the Contractor and any Subcontractor. 

 
0303 CORRELATION AND INTENT OF DOCUMENTS 
 

The contract documents are complementary, and what is called for by any one 
shall be as binding as if called for by all. 
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0303.01 The intent of the documents is to describe all construction entailed in this 

project. The contractor will furnish all labor and materials, equipment, 
transportation, tools and appurtenances such as may be reasonably 
required under the terms of the contract to make each part of the work 
complete. 

 
0303.02 The Drawings are intended to conform and agree with the Specifications; if, 

however, discrepancies occur, the Owner will decide which shall govern. 
Special specifications stated on the Drawings govern that particular piece 
of construction and have equal weight and importance as the printed 
specifications. In the event of any discrepancies between the Drawings and 
the figures written thereon, the figures are to be taken as correct. 

 
0304 ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS  
 

0304.01 The Contractor will be furnished additional instructions and detail drawings 
as necessary to carry out the work included in the contract. The additional 
drawings and instructions thus supplied to the Contractor will coordinate 
with the Contract Documents and will be so prepared that they can be 
reasonably interpreted as part thereof. The Contractor shall carry out the 
work in accordance with the additional detail drawings and instructions. 

 
0304.02 The Contractor and the Owner will prepare jointly (a) a schedule, fixing the 

dates at which special detail drawings will be required, such drawings, if 
any, to be furnished by the Owner in accordance with said schedule, and 
(b) a schedule fixing the respective dates for the submission of shop 
drawings, the beginning of manufacture, testing and installation of 
materials, supplies, and equipment, and the completion of the various parts 
of the work; each such schedule to be subject to change from time to time 
in accordance with the progress of the work. 

 
0305 SHOP OR SETTING DRAWINGS 
 

The Contractor shall submit promptly to the Owner six (6) copies of each shop or 
setting drawing prepared in accordance with the schedule predetermined as 
aforesaid. After examination of such drawings by the Owner and the return thereof, 
the Contractor shall make such corrections to the drawings as have been indicated 
and shall furnish the Owner with two corrected copies. If requested by the Owner, 
the Contractor must furnish additional copies. Regardless of corrections made in 
or approval given to such drawings by the Owner, the Contractor shall 
nevertheless be responsible for the accuracy of such drawings and for their 
conformity to the Plans and Specifications at the time he furnishes such drawings. 
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0306 MATERIALS, SERVICES AND FACILITIES 
 

0306.01 It is understood that except as otherwise specifically stated in the Contract 
Documents, the Contractor shall provide and pay for all materials, labor, 
tools, equipment, water, light, power, transportation, superintendence, 
temporary construction of every nature, and all other services and facilities 
of every nature whatsoever necessary to execute, complete, and deliver the 
work within the specified time. 

 
0306.02 Any work necessary to be performed by the Contractor to complete the 

project on time after regular working hours, on Sundays or Legal Holidays, 
shall be performed without additional expense to the Owner. 

 
0307 CONTRACTOR'S TITLE TO MATERIALS 
 

No materials or supplies for the work shall be purchased by the Contractor or by 
any Subcontractor subject to any chattel mortgage or under a conditional sale 
contract or other agreement by which an interest is retained by the seller. The 
Contractor warrants that he has good title to all materials and supplies used by him 
in the work, free from all liens, claims and/or encumbrances. 

 
0308 MATERIALS FURNISHED BY THE CONTRACTOR 
 

All materials used in the work including equipment shall be new and unused 
materials of a reputable U.S. Manufacturer conforming to the applicable 
requirements of the Specifications, and no materials shall be used in the work until 
they have been approved by the Owner. The Contractor shall furnish all materials 
necessary except as otherwise specifically noted or specified. 

 
0309 INSPECTION AND TESTING OF MATERIALS 
 

All materials and equipment used in the construction of the project shall be subject 
to adequate inspection and testing in accordance with accepted standards. The 
laboratory or inspection agency shall be selected by the Owner. Materials of 
construction, particularly those upon which the strength and durability of the 
structure may depend, shall be subject to inspection and testing to establish 
conformance with specifications and suitability for uses intended. 

 
0310 "OR EQUAL" CLAUSE 
 

Whenever a material, article or piece of equipment is identified on the plans or in 
the specifications by reference to manufacturer's or vendor's names, trade names, 
catalogue numbers, etc., it is intended merely to establish a standard; and any 
material, article, or equipment of other manufacturers and vendors which will 
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perform adequately the duties imposed by the general design will be considered 
equally acceptable provided the material, article, or equipment so proposed, is in 
the opinion of the Owner, of equal substance and function. It shall not be 
purchased or installed by the Contractor without the Owner's written approval. 

 
0311 PATENTS 
 

0311.01 The Contractor shall hold and save the Owner and its officers, agents, 
servants, and employees harmless from liability of any nature or kind, 
including cost and expenses for, or on account of, any patented or 
unpatented invention, process, article, or appliance manufactured or used 
in the performance of the contract, including its use by the Owner, unless 
otherwise specifically stipulated in the Contract Documents. 

 
0311.02 License and/or Royalty Fees for the use of a process which is authorized 

by the Owner of the project must be reasonable, and paid to the holder of 
the patent, or his authorized licensee, direct by the Owner and not by or 
through the Contractor. 

 
0311.03 If the Contractor uses any design, device or materials covered by letters, 

patent or copyright, he shall provide for such use by suitable agreement 
with the Owner of such patented or copyrighted design, device or material. 
It is mutually agreed and understood, that, without exception, arising from 
the use of such design, device, or materials or in any way involved in the 
work, the Contractor and/or his Sureties shall indemnify and save harmless 
the Owner of the project from all claims for infringement by the reason of 
the use of such patented or copyrighted design, device or materials or any 
trademark or copyright in connection with work agreed to be performed 
under this contract and shall indemnify the Owner for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or after completion of the work. 

 
0312 SURVEYS, PERMITS AND REGULATIONS  
 

0312.01 Unless otherwise expressly provided for in the Specifications, the Owner 
will furnish to the Contractor any control alignment and bench mark data 
from previous engineering surveys. 

 
0312.02 The Contractor shall procure and pay all permits, licenses and approvals 

necessary for the execution of his contract. The Contractor shall comply 
with all laws, ordinances, rules, orders, and regulations relating to 
performance of the work, the protection of adjacent property, and the 
maintenance of passageways, guard fences or other protective facilities. 
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0313 LINES AND GRADES 
 

0313.01 Bench marks and referenced horizontal control points will be shown on the 
plans. 

 
0313.02 Construction staking will be done by the Contractor at no additional cost to 

the Owner. 
 

0313.03 The Contractor shall furnish all necessary materials and competent 
personnel and shall be responsible for the adequacy and accuracy of 
construction staking. 

 
0313.04 The Contractor shall furnish the Owner with an accurate record of the 

location of all underground pipes and other structures and any changes 
from plans during construction. 

 
0314 CONTRACTOR'S OBLIGATIONS 
 

0314.01 The Contractor shall and will, in good workmanlike manner do and perform 
all work and furnish all supplies and materials, machinery, equipment, 
facilities and means, except as herein otherwise expressly specified, 
necessary or proper to perform and complete all the work required by this 
contract, within the time herein specified, in accordance with the plans and 
drawings covered by this contract, any and all supplemental plans and 
drawings and in accordance with the directions of the Owner as given from 
time to time during the progress of the work. He shall furnish, erect, maintain 
and remove such construction plant and such temporary works as may be 
required. He alone shall be responsible for the safety, efficiency and 
adequacy of his plant, appliances, and methods, and for any damage which 
may result from their failure of their improper construction, maintenance or 
operation. 

 
0314.02 The Contractor shall observe, comply with and be subject to all terms, 

conditions, requirements, and limitations of the Contract and specifications 
and shall do, carry on, and complete the entire work to the satisfaction of 
the Owner. 

 
0315 CONTRACTOR'S RESPONSIBILITY 
 

The Contractor shall be responsible for all material and work until they are finally 
accepted by the Owner and shall repair at his own expense any damage that they 
sustain before their final acceptance. The Contractor shall be responsible for all 
damages caused by him of whatever nature and must settle all claims arising from 
such damage without cost to the Owner; he shall act as defendant in, and bear the 
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expense of each and every suit of any and every nature which may be brought 
against him or the Owner, by reason of, or connected with the work under the 
Contract. Should any claim arise, the Owner may hold back sufficient money to 
meet said claims or until the Contractor has satisfied the Owner that all claims 
against him as the result of his work have been adjusted. He must also show that 
there are no claims or liens whatsoever outstanding at the completion of his 
contract before final payment is made. 

 
0316 WEATHER CONDITIONS 
 

In the event of temporary suspension of work, or during inclement weather, or 
whenever the Owner shall direct, the Contractor will, and will cause his 
subcontractors to protect carefully his and their work and materials against 
damage or injury from the weather. If, in the opinion of the Owner, any work or 
materials shall have been damaged or injured by reason of failure on the part of 
the Contractor or any of his subcontractors so to protect his work, such materials 
shall be removed and replaced at the expense of the Contractor. 

 
0317 SAFETY PROVISIONS 
 

0317.01 The Contractor shall comply with the Department of Labor Safety and 
Health Regulations for construction promulgated under the Occupational 
Safety and Health Act of 1970 (PL 91-596) and under Sec.107 of the 
Contract Work Hours and Safety Standards Act (PL 91-54). 

 
0317.02 The Contractor shall be responsible for the Safety, efficiency and adequacy 

of his plant, appliances and methods, and for any damage which may result 
from their failure of their improper construction, maintenance and operation. 

 
0317.03 The Contractor shall employ, when necessary, watchmen on the work and 

shall, when necessary, erect and maintain such strong and suitable barriers 
and such light as will effectually prevent the happening of any accident to 
health, limb or property. 

 
0318 USE OF EXPLOSIVES 
 

When the use of explosives is necessary for the prosecution of the work, the 
contractor shall use the utmost care not to endanger life or property, and whenever 
directed or otherwise indicated, the number and size of the charges shall be 
reduced. The contractor shall notify the proper representatives of any public 
service corporation, any company, or any individual at least eight (8) hours in 
advance of any blasting which may endanger his or their property on, along, or 
adjacent to the site of the work. All explosives shall be stored in a secure manner 
and all storage places shall be marked clearly "DANGEROUS EXPLOSIVES", and 
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shall be in care of competent watchmen at all times. 
 
0319 SANITARY PROVISIONS 
 

The Contractor shall provide and maintain in a neat and sanitary condition such 
accommodations for the use of his employees as may be necessary to comply with 
the regulations of the State Board of Health and all local ordinances. No nuisance 
will be permitted. 

 
0320 PUBLIC CONVENIENCE AND SAFETY 
 

Materials stored at the site of the work shall be so placed and the work shall, at all 
times, be so conducted as to cause no greater obstruction to traffic than is 
considered permissible by the Owner. No roadway shall be closed or opened 
except by express permission of the Owner and the Contractor's proper notification 
of local fire and police departments. Precaution shall be exercised at all times for 
the protection of persons and property. The safety provisions of applicable laws, 
building and construction codes shall be observed. Machinery, equipment and 
other hazards shall be guarded in accordance with the safety provisions of the 
manual of Accident Prevention in Construction, published by the Associated 
General Contractors of America to extent that such provisions are not in contra-
vention of applicable laws. 
 

0321 PROTECTION OF WORK AND PROPERTY - EMERGENCY 
 

The Contractor shall at all times safely guard the Owner's property from injury or 
loss in connection with this contract. He shall at all times safely guard and protect 
his own work, and that of adjacent property from damage. The Contractor shall 
replace or make good any such damage, loss or injury unless such be caused 
directly by errors contained in the contract or by the Owner, or his duly authorized 
representative. 

 
0321.01 In case of an emergency which threatens loss or injury of property, and/or 

safety of life, the Contractor will be allowed to act, without previous 
instructions from the Owner in a diligent manner. He shall notify the Owner 
immediately thereafter. Any claim for compensation by the Contractor due 
to such extra work shall be promptly submitted to the Owner for approval. 

 
0321.02 Where the Contractor has not taken action but has notified the Owner of an 

emergency threatening injury to persons or damage to the work or any 
adjoining property, he shall act as instructed or authorized by the Owner. 

 
0321.03 The amount of reimbursement claimed by the Contractor on account of any 

emergency action shall be determined in the manner provided in Paragraph 
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0327 of the General Conditions. 
 
0322 INSPECTION 
 

The authorized representatives and agents of the Owner shall be permitted to 
observe all work, materials, payrolls, records of personnel, invoices of materials 
and other relevant data and records. 

 
0323 REPORTS, RECORDS AND DATA 
 

The Contractor shall submit to the Owner such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records and other data as the 
Owner may request concerning work performed or to be performed under this 
contract. 

 
0324 SUPERINTENDENCE BY CONTRACTOR 
 

At the site of the work, the Contractor shall employ a construction superintendent 
or foreman who shall have full authority to act for the Contractor. It is understood 
that such representative shall be acceptable to the Owner and shall be one who 
can be continued in that capacity for the particular job involved unless he ceases 
to be on the Contractor's payroll. 

 
0325 COMPETENT LABOR 
 

0325.01 The Contractor shall employ only competent and skilled workers on the 
project. The Contractor shall have a competent superintendent or foreman 
present at all times when the work is in progress and with authority to 
receive orders and execute the work. 

 
0325.02 The Contractor shall, upon demand from the Owner, immediately remove 

any superintendent, foreman or worker whom the Owner may consider 
incompetent or undesirable. 

 
0326 CONSTRUCTION EQUIPMENT 
 

The Contractor shall provide all necessary equipment in good repair for the 
expeditious construction of the work. Any equipment not adapted for the work, in 
such repair as to be dangerous to the project or workers, shall not be used. 

 
0327 CHANGES IN THE WORK 
 

0327.01 Without invalidating the Agreement, the Owner may, at any time or from 
time to time, order additions, deletions or revisions in the Work; these will 
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be authorized by Change Orders. Upon receipt of a Change Order, the 
Contractor will proceed with the Work involved. All such Work shall be 
executed under the applicable conditions of the Contract Documents. If any 
Change Order causes an increase or decrease in the Contract Price or an 
extension or shortening of the Contract Time, an equitable adjustment will 
be made as provided in Paragraph 0328. A Change Order signed by the 
Contractor indicates his agreement therewith. 

 
0327.02 The Owner may authorize minor changes or alterations in the Work not 

involving extra cost and not inconsistent with the overall intent of the 
Contract Documents. These may be accomplished by a Field Order. If the 
Contractor believes that any Field Order authorized by the Owner entitles 
him to an increase in the Contract Price or extension of Contract Time, he 
shall inform the Owner in writing of the amount of increased price or time 
associated with the Field Order, and he shall include reference to 
appropriate contract documents supporting the basis for the claim, and he 
shall not proceed with the work in question until a written decision has been 
rendered by the Owner. 

 
0327.03 Any changes or additional work performed by the Contractor without 

authorization of a Change Order will not entitle him to an increase in the 
Contract Price or an extension of the Contract Time, except in the case of 
an emergency. 

 
0327.04 It is the Contractor's responsibility to notify his surety of any changes 

affecting the general scope of the Work or change in the Contract Price and 
the amount of the applicable bonds shall be adjusted accordingly. The 
Contractor will furnish proof of such adjustment to the Owner. 

 
0327.05 The term Change Order is defined as a written order to the Contractor 

signed by the Owner which authorizes a change in the work or the contract 
price or the contract time issued after execution of the Agreement. 

 
0327.06 The Contract Price constitutes the total compensation payable to the 

Contractor for performing the Work. All duties, responsibilities and 
obligations assigned to or undertaken by the Contractor shall be at his 
expense without changing the Contract Price, except where authorized by 
Change Order. 

 
0328 CHANGE IN CONTRACT PRICE 
 

0328.01 The value of any Work covered by a Change Order or of any claim for an 
increase or decrease in the Contract Price shall be determined in one of the 
following ways: 
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0328.01.1 Where the Work involved is covered by unit prices contained in the 

Contract Documents, by application of unit prices to the quantities of 
the items involved. 

0328.01.2 By mutual acceptance of a lump sum (which may include an allowance 
for overhead and profit not necessarily in accordance with Paragraph 
0327.04.2.1). 

 
0328.01.3 On the basis of the Cost of the Work (determined as provided in 

Paragraphs 0327.04 and 0327.05) plus a Contractor's Fee for 
overhead and profit (determined as provided in Paragraphs 0327.4 
and 0327.05). 

 
0328.02 The term Cost of the Work means the sum of all costs necessarily incurred 

and paid by the Contractor in the proper performance of the Work. Except 
as otherwise may be agreed to in writing by Owner, such costs shall be in 
amounts no higher than those prevailing in the locality of the Project, shall 
include only the following items and shall not include any of the costs 
itemized in Paragraph 0327.03. 

 
0328.02.1 Payroll costs for employees in the direct employ of Contractor in the 

performance of the Work under schedules of job classifications agreed 
upon by Owner and Contractor. Payroll costs for employees not 
employed full time on the Work shall be apportioned on the basis of 
their time spent on the Work. Payroll costs shall include, but not be 
limited to, salaries and wages plus the cost of fringe benefits which 
shall include social security contributions, unemployment, excise and 
payroll taxes, workmen's compensation, health and retirement 
benefits, bonuses, sick leave, vacation and holiday pay applicable 
thereto. Such employees shall include superintendents and foremen 
at the site. The expenses of performing work after regular working 
hours, on Sunday or legal holidays shall be included in the above to 
the extent authorized by Owner. 

 
0328.02.2 Cost of all materials and equipment furnished and incorporated in the 

Work, including costs of transportation and storage thereof, and 
manufacturers' field services required in connection therewith. 

 
0328.02.3 Payments made by Contractor to the Subcontractors for Work 

performed by Subcontractors. If required by Owner, Contractor shall 
obtain competitive bids from Subcontractors acceptable to him and 
shall deliver such Bids to Owner who will then determine which Bids 
will be accepted. 
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0328.02.4 Costs of special consultants (including, but not limited to, engineers, 
architects, testing laboratories, surveyors, lawyers, and accountants) 
employed for services specifically related to the Work. 

 
0328.02.5 Supplemental costs including the following: 

 
0328.02.5.1 The proportion of necessary transportation, traveling and 

subsistence expenses of Contractor's employees incurred in 
discharge of duties connected with the Work. 

 
0328.02.5.2 Cost, including transportation and maintenance, of all materials, 

supplies, equipment, machinery, appliances, office and temporary 
facilities at the site and hand tools not owned by the workmen, which 
are consumed in the performance of the Work, and cost less market 
value of such items used but not consumed which remain the 
property of Contractor. 

 
0328.02.5.3 Rentals of all construction equipment and machinery and the parts 

thereof whether rented from Contractor or others in accordance with 
rental agreements approved by Owner and the costs of 
transportation, loading, unloading, installation, dismantling and 
removal thereof - all in accordance with terms of said rental 
agreements. The rental of any such equipment, machinery or parts 
shall cease when the use thereof is no longer necessary for the 
Work. 

 
0328.02.5.4 Sales, use or similar taxes related to the Work, and for which 

Contractor is liable, imposed by any governmental authority. 
 

0328.02.5.5 Deposits lost for causes other than Contractor’s negligence, royalty 
payments and fees for permits and licenses. Costs for permits and 
licenses must be shown as a separate item. 

 
0328.02.5.6 Losses, damages and expenses, not compensated by insurance or 

otherwise, sustained by Contractor in connection with the execution 
of, and to, the Work, provided they have resulted from causes other 
than the negligence of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any 
of them may be liable. Such losses shall include settlements made 
with the written consent and approval of Owner. No such losses, 
damages and expenses shall be included in the Cost of the Work 
for the purpose of determining Contractor's Fee. 

 
0328.02.5.7 The cost of utilities, fuel and sanitary facilities at the site. 
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0328.02.5.8 Minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage and similar petty cash 
items in connection with the Work. 

 
0328.02.5.9 Cost of premiums for additional Bonds and Insurance required 

because of changes in the Work. 
0328.03 The term Cost of the Work shall not include any of the following: 

 
0328.03.1 Payroll costs and other compensation of Contractor's officers, 

executives, principals (of partnership and sole proprietorships), 
general managers, engineers, architects, estimators, lawyers, 
auditors, accountants, purchasing and contracting agents, expediters, 
timekeepers, clerks and other personnel employed by Contractor 
whether at the site or in his principal or a branch office for general 
administration of the Work and not specifically included in the 
schedule referred to in subparagraph 0327.02.1 - all of which are to 
be considered administrative costs covered by the Contractor's Fee. 

 
0328.03.2 Expenses of Contractor's principal and branch offices other than his 

office at the site. 
 
0328.03.3 Any part of Contractor's capital expenses, including interest on 

Contractor's capital employed for the Work and charges against 
Contractor for delinquent payments. 

 
0328.03.4 Costs due to the negligence of Contractor, any Subcontractor, or 

anyone directly or indirectly employed by any of them or for whose 
acts any of them may be liable, including but not limited to, the 
correction of defective work, disposal of materials or equipment 
wrongly supplied and making good any damage to property. 

0328.03.5 Other overhead or general expense costs of any kind and the costs of 
any item not specifically and expressly included in Paragraph 0327.04. 

 
0328.04 The Contractor's Fee which shall be allowed to Contractor for his overhead 

and profit shall be determined as follows: 
 

0328.04.1 a mutually acceptable firm fixed price; or if none can be agreed upon. 
 

0328.04.2 a fee based on the following percentages of the various portions of the 
Cost of the Work. 

 
0328.04.2.1 for costs incurred under paragraphs 0327.02.1 and 0328.02.2, the 

Contractor's Fee shall be fifteen percent. 
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0328.04.2.2 for costs incurred under paragraph 0328.02.3, the Contractor's Fee 

shall be five percent; and if a subcontract is on the basis of Cost of 
the Work Plus a Fee, the maximum allowable to Contractor on 
account of overhead and profit of all Subcontractors shall be fifteen 
percent: 

 
0328.04.2.3 no fee shall be payable on the basis of costs itemized under 

paragraphs 0327.02.4, 0327.02.5, and 0327.03; 
 

0328.04.2.4 the amount of credit to be allowed by Contractor to Owner for any 
such change which results in a net decrease in cost will be the 
amount of the actual net decrease plus a deduction in Contractor's 
Fee by an amount equal to ten percent of the net decrease; and 

 
0328.04.2.5 when both additions and credits are involved in any one change, the 

adjustment in Contractor's Fee shall be computed on the basis of 
the net change in accordance with paragraphs 0327.04.2.1 through 
0328.04.2.4, inclusive. 

 
0328.05 Whenever the cost of any Work is to be determined pursuant to Paragraph 

0327.02 or 0327.03. Contractor will submit in form acceptable to Owner an 
itemized cost breakdown together with supporting data. 

 
0329 CHANGE OF THE CONTRACT TIME 
 

The Contract Time may only be changed by a Change Order. Any claim for an 
extension in the Contract Time shall be based on written notice delivered to Owner 
within ten days of the occurrence of the event giving rise to the claim. Notice of the 
extent of the claim with supporting data shall be delivered within forty-five days of 
such occurrence unless Owner allows an additional period of time to ascertain 
more accurate data. Any change in the Contract Time resulting from any such 
claim shall be incorporated in a Change Order. 

 
0329.01 The Contract Time will be extended in an amount equal to time lost due to 

delays beyond the control of CONTRACTOR if he makes a claim therefor 
as provided in Paragraph 0327.01. Such delays shall include, but not be 
restricted to, acts or neglect by any separate contractor employed by 
Owner, fires, floods, labor disputes, epidemics, abnormal weather 
conditions, or acts of God. 

 
0329.02 All time limits stated in the Contract Documents are of the essence of the 

Agreement. The provisions of this Paragraph 0328 shall not exclude 
recovery for damages (including compensation for additional professional 
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services) for delay by either party. 
 

0330 CORRECTION OF WORK 
 

All work, all materials, whether incorporated in the work or not, all processes of 
manufacture, and all methods of construction shall be at all times and places 
subject to the review of the Owner who shall be the final judge of the quality and 
suitability of the work, material, processes of manufacture and methods of 
construction for the purposed for which they are used. Should they fail too meet 
his approval, they shall be forthwith reconstructed, made good, replaced and/or 
corrected, as the case may be, by the Contractor at his own expense. Rejected 
material shall immediately be removed from the site. If, in the opinion of the 
Engineer, it is undesirable to replace any defective or damaged materials or to 
reconstruct or correct any portion of the work injured or not performed in 
accordance with the Contract Documents, the compensation to be paid to the 
Contractor hereunder shall be reduced by such amount as in the judgment of the 
Engineer shall be equitable. It is not intended that the Engineer should be liable 
for the Contractor's performance of the work nor for safety during construction. 

 
0331 EXISTING UNDERGROUND UTILITIES AND STRUCTURES 
 

0331.01 The Owners and/or operators of private or public utilities shall have access 
to such utility at all times, for the installation, maintenance, adjustment, 
repair and operation of said utility. No extra compensation will be allowed 
because of the delay or interference caused by such work. 

 
0331.02 In preparing the plan drawings there has not been an all-inclusive search 

for identifying existing underground utilities. Therefore any information 
pertaining to existing utilities is provided only for preliminary purposes and 
implies no guarantee as to accuracy or completeness. Prior to blasting or 
excavation the Contractor is responsible for contacting all utility owners in 
the area. Specifically, the Contractor shall contact the "one-call notification 
center" 72 hours in advance of blasting or excavation as required by 
Georgia Law. 

 
0331.03 Wherever existing utilities are encountered which conflict in actual position 

and location with the proposed work, the Contractor shall promptly notify 
the Owner for resolution of the conflict. 

 
0331.04 Temporary supports, beams or bridging for utilities shall be left in place 

during backfill operations unless otherwise directed by the Owner. 
 

0331.05 All costs in connection with supporting, protecting, relocating, removal, 
repair of damage, restoration and other work on affected existing utilities 
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and other existing underground structures whether or not they are shown 
on the plans, not borne by the Owner or Owners of the utilities, shall be 
borne by the Contractor. No separate payment will be made for any work 
performed as herein above specified unless otherwise stated in the 
proposal as a separate payment item. All costs in connection therewith shall 
be included in the contract price for the item to which the work pertains. 

 
0331.06 The Contractor shall be solely and directly responsible to the Owner and/or 

other operator of such utility properties for any damage, injury, expense, 
loss, inconvenience or delay, or for any suits, actions, claims of any 
character brought on account of any injuries or damages which may result 
from the carrying out of the work. 

 
0332 SUBSURFACE CONDITIONS FOUND DIFFERENT 
 

Should the Contractor encounter sub-surface and/or latent conditions at the site 
materially differing from those shown on the plans or indicated in the specifications, 
he shall immediately give notice to the Owner of such conditions before they are 
disturbed. The Owner will thereupon promptly investigate the conditions, and if he 
finds that they materially differ from those shown on the plans or indicated in the 
specifications, he will at once make such changes in the plans and/or 
specifications as he may find necessary, any increase or decrease of cost resulting 
from such changes to be adjusted in the manner provided in Paragraph 0326 of 
the General Conditions. 

 
0333 CLAIMS FOR EXTRA WORK 
 

No claim for extra work or cost shall be allowed unless the same was one in 
pursuance of a written order of the Owner and approved by the Owner, as 
aforesaid, and the claim presented with the first estimate after the changed or extra 
work is done. When work is performed under the terms of Subparagraph 0326 of 
the General Conditions, the Contractor shall furnish satisfactory bills, payrolls and 
vouchers covering all items of cost and when requested by the Owner, give the 
Owner access to accounts relating thereto. 

 
0334 RIGHT OF THE OWNER TO TERMINATE CONTRACT 
 

In the event that any of the provisions of this contract are violated by the Contractor 
or by any of his Subcontractors, the Owner may serve written notice upon the 
Contractor and the surety of its intention to terminate the contract, such notices to 
contain the reasons for such intention to terminate the contract, and unless within 
ten (10) days after the serving of such notice upon the Contractor such violation or 
delay shall cease and satisfactory arrangement of correction be made, the contract 
shall, upon the expiration of said ten (10) days, cease and terminate. In the event 



Natural Gas Main Relocation Prepared: July 27, 2023 
S.R. 293/Kingston Highway at  
Dykes Creek 0015544 
Cartersville Project No. CP-21-001 

 
 

 
0300-16 

 \\File\Gas\Users\Engineering\Projects\CP-21-001\Specifications\CP-21-001-0300-GC.docx 

of any such termination the Owner shall immediately serve notice thereof upon the 
Surety and the Contractor and the Surety shall have the right to take over and 
perform the contract; provided, however, that if the Surety does not commence 
performance thereof within ten (10) days from the date of the mailing to such 
Surety of notice of termination, the Owner may take over the work and prosecute 
the same to completion by contract or by force account for the account and at the 
expense of the Contractor and the Contractor and his Surety shall be liable to the 
Owner for any excess cost occasioned the Owner thereby, and in such event the 
Owner may take possession of and utilize in completing the work, such materials, 
appliances and plant as may be on the site of the work and necessary therefor. 

 
0335 CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 

Immediately after execution and delivery of the contract, and before the first partial 
payment is made, the Contractor shall deliver to the Owner an estimated 
construction progress schedule in form satisfactory to the Owner showing the 
proposed dates of commencement and completion of each of the various 
subdivisions of work required under the contract documents and the anticipated 
amount of each monthly payment that will become due the Contractor in 
accordance with the progress schedule. The Contractor shall also furnish on forms 
to be supplied by the Owner, (a) a detailed estimate giving a complete breakdown 
of the contract price and (b) periodic itemized estimate of work done for the 
purpose of making partial payments thereon. The costs employed in making up 
any of these schedules will be used only for determining the basis of partial 
payments and will not be considered as fixing a basis for additions to or deductions 
from the contract price. 
 

0336 PAYMENTS TO CONTRACTORS 
 

0336.01 No later than thirty (30) days after submittal of a progress payment request 
the Owner shall make a progress payment to the Contractor on the basis of 
a duly certified and approved estimate of the work performed during the 
preceding calendar month under this contract, but to insure the proper 
performance of this contract, the Owner shall retain ten percent (10%) of 
the amount of each estimate until final completion and acceptance of all 
work covered by this contract. Provided, that the Contractor shall submit his 
estimate not later than the first day of the month; provided, further, that the 
Owner at any time after fifty percent (50%) of the work has been completed, 
if it finds that satisfactory progress is being made, may reduce the retainage 
to 5%. 

 
0336.02 Where a project is under the jurisdiction of a Force Account Agreement 

between the Owner and the Georgia Department of Transportation, the 
Contractor shall maintain a daily report of the amount of completed work as 
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shown in the bid proposal. A copy of the accepted report appears in 
Appendix A at the end of this section and may be reproduced for use on this 
project. The Contractor’s representative shall certify by signature that the 
report is accurate on behalf of the Contractor for the Owner (shown as 
“Utility” on the report). The Project Engineer representing the Georgia 
Department of Transportation shall certify by signature that the report is 
accurate for the “State”. A copy of each days report properly certified as 
required by this part shall accompany each progress payment request by 
the Contractor. The quantity of work completed shown on the progress 
payment request must be supported by an equal quantity shown on the daily 
report for that progress payment period. Payment requested for quantities 
of work not supported by a properly certified daily report(s) may not be 
recommended for payment by the Owner. 

 
0336.03 In preparing estimates, the material delivered on the site and preparatory 

work done may be taken into consideration. Where a project is under the 
jurisdiction of a Force Account Agreement between the Owner and the 
Georgia Department of Transportation, however, material delivered on the 
site and preparatory work done may not be taken into consideration. 

 
0336.04 All material and work covered by partial payments made shall thereupon 

become the sole property of the Owner, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the 
care and protection of materials and work upon which payments have been 
made or the restoration of any damaged work, or as a waiver of the right of 
the Owner to require the fulfillment of all of the terms of the contract. 

 
0336.05 The Contractor agrees that he will indemnify and save the Owner harmless 

from all claims growing out of the lawful demands of Subcontractors, 
laborers, workmen, mechanics, material men, and furnishers of machinery 
and parts thereof, equipment, power tools, and all supplies, including 
commissary incurred in the furtherance of the performance of this contract. 
The Contractor shall, at the Owner's request, furnish satisfactory evidence 
that all obligations of the nature hereinabove designated have been paid, 
discharged, or waived. If the Contractor fails to do so, then the Owner may, 
after having served written notice on the said Contractor, either pay unpaid 
bills, of which the Owner has written notice, direct, or withhold from the 
Contractor's unpaid compensation a sum of money deemed reasonably 
sufficient to pay any and all such lawful claims until satisfactory evidence is 
furnished that all liabilities have been fully discharged whereupon payment 
to the Contractor shall be resumed, in accordance with the terms of this 
contract, but in no event shall the provisions of this sentence be construed 
to impose any obligations upon the Owner to either the Contractor or his 
Surety. In paying any unpaid bills of the Contractor, the Owner shall be 
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deemed the agent of the Contractor, and any payment so made by the 
Owner shall be considered as a payment made under the contract by the 
Owner to the Contractor and the Owner shall not be liable to the Contractor 
for any such payments made in good faith. 

 
0336.06 If at any time the Owner shall determine that the amount of work completed 

at that time is lagging behind the expired contract time by more than 20 
percent, the Owner may determine that the Contractor is not faithfully 
performing on the contract and therefore the Owner may elect to withhold 
all monies and refrain from making any additional payments to the 
Contractor until such time as the Owner determines the work to be 
progressing satisfactorily. 

 
0337 ACCEPTANCE AND FINAL PAYMENT 
 

When the project provided for under this contract shall have been completed by 
the Contractor, and all parts of the work have been approved by the Owner 
according to the contract, the Owner shall, within ten (10) days unless otherwise 
provided, make final inspection and advise the Contractor as to preparing a final 
estimate, showing the value of work as soon as the necessary measurements and 
computations can be made, all prior certificates or estimates upon which payments 
have been being made are approximately only, and subject to correction in the 
final payment. The amount of the final estimates, less any sums that may have 
been deducted or retained under the provisions of this contract, will be paid to the 
Contractor within sixty (60) days after approval by the Owner, provided that the 
contractor has properly maintained and operated the project as specified under 
these specifications, and provided, that he has furnished to the Owner a sworn 
affidavit to the effect that all bills are paid and no suits are pending in connection 
with the work done or labor and material furnished under this contract. A sample 
affidavit appears at the end of this section to be considered as an example of an 
acceptable affidavit. 

 
0338 PAYMENTS BY CONTRACTORS 
 

The Contractor shall pay (a) for all transportation and utility services not later than 
the 20th day of the calendar month following that in which such services are 
rendered, (b) for all materials, tools, and other expendable equipment to the extent 
of 90 percent of the cost thereof, not later than the 20th day of the calendar month 
following that in which such materials, tools and equipment are delivered at the 
site of the project, and the balance of the cost thereof not later than the 30th day 
following the completion of that part of the work in or on which such materials, tools 
and equipment are incorporated or used, and (c) to each of his Subcontractors, 
not later than the 5th day following each payment to the Contractor, the respective 
amounts allowed the Contractor on account of the work performed by his 
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Subcontractors to the extent of each Subcontractor's interest therein. 
 
0339 CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE 
 

0339.01 The Contractor shall not commence work under this Contract until he has 
obtained all the insurance required under this paragraph and such 
insurance has been reviewed by the Owner, nor shall the Contractor allow 
any Subcontractor to commence work on his subcontract until the insurance 
has been so obtained and reviewed. 

 
0339.01.1 Contractor's Liability Insurance: Contractor shall purchase and 

maintain such comprehensive general liability and other insurance as 
will provide protection from claims set forth below which may arise out 
of or result from Contractor's performance of the work and Contractor's 
other obligations under the Contract Documents, whether such 
performance is indirectly employed by any of them, or by anyone for 
whose acts any of them may be liable. 

 
0339.01.1.1 Claims under workers' or workmen's compensation, disability 

benefits and other similar employees benefit acts; 
 

0339.01.1.2 Claims for damages because of bodily injury, occupational sickness 
or disease, or death of Contractor's employees; 

 
0339.01.1.3 Claims for damages because of bodily injury, sickness or disease, 

or death of any person other than Contractor's employees; 
 

0339.01.1.4 Claims for damages insured by personal injury liability coverage 
which are sustained (i) by any person as a result of an offense 
directly or indirectly related to the employment of such person by 
Contractor, or (ii) by any other person for any other reason. 

  
0339.01.1.5 Claims for damages, other than to the work itself, because of injury 

to or destruction of tangible property, including loss of use resulting 
therefrom; and 

 
0339.01.1.6 Claims for damages because of bodily injury or death of any person 

or property damage arising out of the Ownership, maintenance or 
use of any motor vehicle. 

 
The insurance required by this paragraph shall include the specific 
coverages and be written for not less than the limits of liability and 
coverages provided in these specifications, or required by law, 
whichever is greater. The comprehensive general liability insurance 
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shall include completed operations insurance.  All such insurance 
shall contain a provision that the coverage afforded will not be 
cancelled, materially changed or renewal refused until at least thirty 
days prior written notice has been given to Owner and Engineer.  All 
such insurance shall remain in effect until final payment and at all 
times thereafter when Contractor may be correcting, removing or 
replacing defective work.  In addition, Contractor shall maintain such 
completed operations insurance for at least one year after final 
payment and furnish Owner with evidence of continuation of such 
insurance at final payment.  Renewal certificates shall be sent to the 
Owner 30 days prior to the expiration date of any policy required 
herein. 

 
0339.02 Contractual Liability Insurance: The comprehensive general liability 

insurance required by paragraph 0339.01.1 will include contractual liability 
insurance applicable to Contractor's obligations under separate contract 
and subcontracting. 

 
0339.03 Unless otherwise provided in these Supplementary Conditions, Contractor 

shall purchase and maintain property insurance upon the work at the site to 
the full insurable value thereof (subject to such deductible amounts as may 
be provided in these supplementary conditions or required by law).  This 
insurance shall include the interest of Owner, Contractor and 
Subcontractors in the work, shall provide "all risk" insurance for physical 
loss and damage including but not limited to fire, lightning, windstorms, hail, 
smoke, explosion, riot, aircraft, vehicles, falling objects, flood, earthquake, 
theft, vandalism, malicious mischief, collapse, water damage and other 
perils, and shall include damages, losses and expenses arising out of or 
resulting from any insured loss or incurred in the repair or replacement of 
any insured property (including fees and charges of engineers, architects, 
attorneys and other professionals).  If not covered under the "all risk" 
insurance or otherwise provided in these Supplementary Conditions, 
Contractor shall purchase and maintain similar property insurance on 
portions of the work stored on and off the site or in transit when such 
portions of the work are to be included in an Application for Payment.  The 
policies of insurance required to be purchased and maintained by 
Contractor in accordance with paragraphs c and d shall contain a provision 
that the coverage afforded will not be cancelled, materially changed or 
renewal refused until at least thirty days prior written notice has been given 
to the Owner. 

 
0339.04 Contractor shall purchase and maintain such boiler and machinery 

insurance as may be required by these Supplementary Conditions or by 
law.  This insurance shall include the interest of Owners, Contractor and 
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Subcontractors in the work and shall provide coverage for all installed and 
functional mechanical equipment for the full replacement value of the 
equipment. 

 
0339.05 Owner shall not be responsible for purchasing and maintaining any property 

insurance to protect the interests of Contractor or Subcontractors in the 
work to the extent of any deductible amounts that are provided in the 
supplemental conditions. If Contractor wishes property insurance coverage 
within the limits of such amounts, Contractor may purchase and maintain it 
at his own expense. 

 
0339.06 If Owner has any objection to the coverage afforded by or other provisions 

of the insurance required to be purchased and maintained by Contractor in 
accordance with paragraphs 0339.01.1. through 0339.01.1.4., Owner will 
notify Contractor thereof within ten days of the date of delivery of such 
certificates, to Owner.  Contractor will provide to the Owner such additional 
information in respect of insurance provided by him as Owner may 
reasonably request.  The right of the Owner to review and comment on 
Certificates of Insurance is not intended to relieve the Contractor of his 
responsibility to provide insurance coverage as specified nor to relieve the 
Contractor of his liability for any claims which might arise. 

 
0339.07 Partial Utilization - Property Insurance:  If Owner finds it necessary to 

occupy or use a portion or portions of the work prior to Substantial 
Completion of all the work, such use or occupancy may be accomplished 
provided that no such use or occupancy shall commence before the 
insurers providing the property insurance have acknowledged notice 
thereof and in writing effected the changes in coverage necessitated 
thereby.  The  insurers providing the property insurance shall consent by 
endorsement on the policy or policies, but the property insurance shall not 
be cancelled or lapse on account of any such partial use or occupancy. 

 
0339.08 The Contractor shall carry and maintain Combined Excess Liability 

(Umbrella) Insurance for a limit of not less than the following: 
 

Each Occurrence:       $3,000,000 
Aggregate:        $3,000,000 
 

0339.09 The limits of liability for the insurance required by paragraph 36.1.1. of the 
General Conditions shall provide coverage for not less than the following 
amounts or greater where required by law: 

 
For claims under paragraph 0339.01.1.1. and 0339.01.1.2., Worker's 
Compensation: 
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State         Statutory 
 

Federal         Statutory 
    

Employer's Liability – Each Accident:    $1,000,000  
  Employer’s Liability – Disease – Each Employee:  $1,000,000 

 Employer’s Liability – Disease – Policy Limit:   $1,000,000 
 

If the Contractor chooses to maintain a policy with a maximum of the state 
mandated amounts of $100,000 per accident, $100,000 for disease per 
employee and a disease policy limit of $500,000, the Contract required 
minimum of $1,000,000 can be achieved by the excess liability policy 
required by paragraph 0338.08 above. 

 
 For claims under 0339.01.1.1. through 0339.01.1.5. (General 

Liability), 
 
  General Liability Provided Per Occurrence 
 
  Each Occurrence (Bodily and Property Damage Included): $1,000,000 
 
  Fire Damage (Any One Fire):     $50,000 
  Medical Expense (Any One Person):    $5,000 
 
  Personal and Adv Injury, With Employment 

Exclusion Deleted:       $1,000,000 
 
  General Aggregate (Per Project):     $2,000,000 
 
  Products and Completed Operations Aggregate:  $1,000,000 

   
 Notes:  Property Damage Liability Insurance will provide explosion, collapse 

and underground hazard coverages where applicable. Each detonation of 
blasting shall be considered a single occurrence.  General Liability shall 
include Contractual Liability as stipulated in Paragraph 0339.02. above. 

 
  For claims under 0339.01.1.6., Comprehensive Automobile Liability: 
 

 Combined Single Limit Per Occurrence, For Any and 
All Autos, Including Bodily Injury and Property Damage: $1,000,000 

 
0339.10 Scope of Insurance and Special Hazards - The amounts stated in 

subparagraph 0338.09. above are minimum amounts of insurance to be 
carried. The Contractor shall carry such additional insurance as may be 
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required to provide adequate protection of the Contractor and his 
Subcontractors, respectively, against any and all damage claims which may 
arise from operations under this Contract, whether such operations be by 
the insured or by anyone directly or indirectly employed by his and, also, 
against any of the special hazards which may be encountered in the 
performance of this Contract. 

 
Where the scope of work involves crossing of a railway and/or railway 
rights-of-way, Contractor shall be required to furnish railway with a Railroad 
Protective Liability Insurance Policy naming railway as the named insured 
and issued to the Contractor with a combined single limit of $2,000,000 for 
all damages arising out of bodily injury, death, property damage liability and 
physical damage to property liability per occurrence with an aggregate limit 
of $6,000,000. 
 
Where the scope of work involves work or construction within right-of-ways 
or easements of Georgia Power Company, Contractor shall be required to 
furnish Georgia Power Company liability insurance coverage naming 
Georgia Power Company as the name insured and issued to the Contractor 
with an amount of no less than $2,000,000 per occurrence for bodily injury 
and property damage which arise out of or result from the Contractor’s 
operations under this Contract. 

 
0339.11 Certificate Holder should read: 

 
CITY OF CARTERSVILLE 
P.O. BOX 1390 
CARTERSVILLE, GEORGIA 30120 
 

0339.12 Insurance company must have an A.M. Best Rating of A-6 or higher.  
Insurance company must be licensed to do business by the Georgia 
Secretary of State. Insurance company must be authorized to do business 
in the State of Georgia by the Georgia Insurance Department. 

 
0340 CONTRACT SECURITY 
 

The Contractor shall furnish a Construction Performance Bond in an amount at 
least equal to one hundred percent (100%) of the contract prices as security for 
the faithful performance of this contract and also a Construction Payment Bond in 
an amount at least equal to one hundred percent (100%) of the contract price or in 
a penal sum not less than that prescribed by State, Territorial or local law, as 
security for the payment of all persons performing labor on the project under this 
contract and furnishing materials in connection with this contract. The performance 
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bond and the payment bond may be in one or in separate instruments in 
accordance with local law. 
 

0341 ADDITIONAL OR SUBSTITUTE BOND 
 

If at any time the Owner for justifiable cause shall be or become dissatisfied with 
any Surety or Sureties, then upon the Construction Performance or Payment 
Bonds, the Contractor shall within five (5) days after notice from the Owner to do 
so, substitute an acceptable bond (or bonds) in such form and sum and signed by 
such other Surety or Sureties as may be satisfactory to the Owner. The premiums 
on such bond shall be paid by the Contractor. No further payments shall be 
deemed due nor shall be made until the new surety or sureties shall have furnished 
such an acceptable bond to the Owner. 
 

0342 LIEN 
 

Neither the final payment nor any part of the retained percentage will become due 
until the Contractor, if required, shall furnish the Owner a complete release from 
any liens which may arise out of this contract, or receipts in full in lieu thereof, and 
if required in either case, an affidavit that insofar as he has knowledge or 
information, the release and receipts include all materials, for which a lien might 
be filed. The Contractor may, if any Subcontractor refuses to furnish a release or 
receipt in full, furnish a bond satisfactory to the Owner to indemnify it against any 
lien. If a lien shall remain unsatisfied after all payments are made, then the 
Contractor shall refund to the Owner all monies which the latter may be compelled 
to pay in discharging such lien, including all incidental costs and attorney's fees. 

 
0343 ASSIGNMENTS 
 

The Contractor shall not assign the whole or any part of this contract or any money 
due to or to become due hereunder without written consent of the Owner. In case 
the Contractor assigns all or part of any money due or to become due under this 
contract, the instrument of assignment shall contain a clause substantially to the 
effect that it is agreed that the right of the assigned in and to any money due or to 
become due to the Contractor shall be subject to prior liens of all persons, firms 
and corporations for services rendered or materials supplied for the performance 
of the work called for in this contract. 

 
0344 MUTUAL RESPONSIBILITY OF CONTRACTORS 
 

If through acts of neglect on the part of the Contractor, any other Contractor or 
subcontractor, shall suffer loss or damage on the work, the Contractor agrees to 
settle with such other Contractor or subcontractor by agreement or arbitration, if 
such other contractor or subcontractor will so settle. If such other Contractor or 
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subcontractor shall assert any claim against the Owner on account of any damage 
alleged to have been so sustained, the Owner shall notify the Contractor, who shall 
indemnify and save harmless the Owner against any such claim. 
 

0345 COORDINATION WITH OTHER CONTRACTORS 
 

The Contractor shall coordinate his operations with those of other contractors. 
Cooperation will be required in the arrangement for the storage of materials and in 
the detailed execution of the work. The Contractor, including his Subcontractors 
shall keep informed of the progress and the detail work of other Contractors and 
shall notify the Owner immediately of lack of progress or defective workmanship 
on the part of other contractors. Failure of a Contractor to keep informed of the 
work progressing on the site and failure to give notice of lack of progress or 
defective workmanship by others shall be construed as acceptance by him of the 
status of the work as being satisfactory for proper coordination with his own work. 
 

0346 SUBCONTRACTING 
 

The Contractor shall utilize the service of specialty subcontractor on those parts of 
the work which, under normal contracting practices, are performed by specialty 
Subcontractors. Provided - that if the Owner shall determine that the specialty work 
in question has been customarily performed by the Contractor's own organization 
and that such organization is presently competent to perform such work, the 
Contractor shall be permitted to do so. Provided, further - that if the Owner shall 
determine that the performance of any specialty work be specialty Subcontractors 
will result in materially increased costs or inordinate delays, the requirements of 
this paragraph shall not apply. 

 
0346.01 The Contractor shall not be allowed to award work to any subcontractor 

prior to written approval of the Owner, which approval will not be given until 
the Contractor submits to the Owner, a written statement concerning the 
proposed award to the subcontractor, which statement shall contain such 
information as the Owner may require. 

 
0346.02 The Contractor shall be as fully responsible to the Owner for the acts and 

omissions of his Subcontractors, and of persons either directly or indirectly 
employed by them, as he is for the acts and omissions of persons directly 
employed by him. 

 
0346.03 The Contractor shall cause appropriate provisions to be inserted in all 

Subcontracts relative to the work to bind subcontractors to the Contractor 
by the terms of the General Conditions and other contract documents 
insofar as applicable to the work of subcontractors and to give the 
Contractor the same power as regards terminating any subcontract that the 
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Owner may exercise over the Contractor under any provision of the 
Contract Documents. 

 
0346.04 Nothing contained in this Contract shall create any contractual relation 

between any Subcontractor and the Owner. 
 
0347 USE OF PREMISES AND REMOVAL OF DEBRIS 
 

The Contractor expressly undertakes at his own expense: 
 

0347.01 To take every precaution against injuries to persons or damage to property; 
 
0347.02 To store his apparatus, materials, supplies and equipment in such orderly 

fashion at the site of the work as will not unduly interfere with the progress 
of his work or the work of any other Contractors; 

 
0347.03 To place upon the work or any part thereof only such loads as are consistent 

with the safety of that portion of the work. 
0347.04 To clean up frequently all refuse, rubbish, scrap materials, and debris 

caused by his operations, to the end that at all times the site of the work 
shall present a neat, orderly and workmanlike appearance; 

 
0347.05 Before final payment to remove all surplus material, false work, temporary 

structures, including foundations thereof, plant of any description and debris 
of every nature resulting from his operations, and to put the site in a neat 
orderly condition; 

 
0347.06 To effect all cutting, fitting or patching of his work required to make the same 

to conform to the plans and specifications and, except with the consent of 
the Engineer, not to cut or otherwise alter the work of any other Contractor. 

 
0348 QUANTITIES OF ESTIMATE 
 

Wherever the estimated quantities of work to be done and materials to be furnished 
under this contract are shown in any of the documents including the proposal, they 
are given for use in comparing bids and the right is especially reserved except as 
herein otherwise specifically limited, to increase or diminish them as may be 
deemed reasonably necessary or desirable by the Owner to complete the work 
contemplated by this Contract, and such increase or diminution shall in no way 
vitiate this Contract, nor shall any such increase or diminution give cause for claims 
or liability for damages. 
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0349 RIGHTS-OF-WAY AND SUSPENSION OF WORK 
 

The Owner shall furnish all land and rights-of-way necessary for the carrying out 
of this Contract and the completion of the work herein contemplated and will use 
due diligence in acquiring said land and rights-of-way as speedily as possible. But 
it is possible that all lands and rights-of-way may not be obtained as herein 
contemplated before construction begins, in which event the Contractor shall begin 
his work upon such land and rights-of-way as the Owner may have previously 
acquired, and no claim for damages whatsoever will be allowed by reason of the 
delay in obtaining the remaining lands and rights-of-way. Should the Owner be 
prevented or enjoined from proceeding with the work, or from authorizing its 
prosecution, either before or after the commencement, by reason of any litigation, 
or by reason of its inability to procure any lands or rights-of-way for the said work, 
the Contractor shall not be entitled to make or assert claim for damage by reason 
of said delay, or, to withdraw from the contract except by consent of the Owner, 
but time for completion of the work will be extended to such time as the Owner 
determines will compensate for the time lost by such delay, such determination to 
be set forth in writing. 

 
0350 GUARANTY 
 

0350.01 All structures erected under this contract shall be fully guaranteed by the 
Contractor for a period of one year from the date of final inspection and 
acceptance by the Owner. This guarantee shall cover any and all defects in 
workmanship or materials that may develop in this specified time, and any 
failure in such workmanship or materials shall be repaired or replaced to the 
satisfaction of the Owner by the Contractor at his own expense. 

 
0350.02 All equipment of whatever nature incorporated in the work covered by this 

contract shall carry the same guarantee as outlined above for construction. 
Failure of any equipment or part thereof within the specified time shall be 
corrected to the satisfaction of the Owner, at the Contractor's expense. This 
guarantee does not apply to manufacturing defects of equipment furnished 
by the Owner. 

 
0350.03 It is the intent of these specifications that all pipe lines, both underground 

and above ground, together with all appurtenances attached thereto, under 
this contract, shall be classified as structures. 

 
0350.04 Neither the final certificate of payment nor any provision in the contract 

documents nor partial or entire occupancy of the premises by the Owner 
shall constitute an acceptance of work not done in accordance with the 
contract documents or relieve the Contractor of liability in respect to any 
express warranties or responsibility for faulty materials or workmanship. 
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0351 CONFLICTING CONDITIONS 
 

Any provisions in any of the contract documents which may be in conflict or 
inconsistent with any of the paragraphs in these General Conditions shall be void 
to the extent of such conflict or inconsistency. 

 
0352 NOTICE AND SERVICE THEREOF 
 

Any notice to any Contractor from the Owner relative to any part of this contract 
shall be in writing and considered delivered and the service thereof completed, 
when said notice is posted, by certified or registered mail, to the said Contractor at 
his last given address, or delivered in person to the said Contractor or his 
authorized representative on the work. 

 
0353 PROVISIONS REQUIRED BY LAW DEEMED INSERTED 
 

Each and every provision of law and clause required by law to be inserted in this 
contract shall be deemed to be inserted herein and the Contract shall be read and 
enforced as though it were included herein, and if through mistake or otherwise 
any such provision is not inserted, or is not correctly inserted, then upon the 
application of either party the contract shall forthwith be physically amended to 
make such insertion or correction. 
 

 
0354 SUSPENSION OF WORK 
 

Should the Owner be prevented or enjoined from proceeding with work either 
before or after the start of construction by reason of any litigation or other reason 
beyond the control of the Owner, the Contractor shall not be entitled to make or 
assert claim for damage by reason of said delay; but time for completion of the 
work will be extended to such reasonable time as the Owner may determine will 
compensate for time lost by such delay with such determination to be set forth in 
writing. 

 
0355 MAINTENANCE OPERATIONS 
 

The Contractor shall schedule and execute his work so as to avoid interruption of 
existing services or operations, public or private. The Contractor will use every 
precaution to prevent damage of any existing facility, and in the event of damage 
will, at no expense to the Owner, repair and otherwise make good any damage to 
facilities resulting from his operations in connection with the contract. The 
Contractor will take whatever measures necessary to accurately determine the 
exact location of existing underground facilities prior to commencing construction. 
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0356 MAINTENANCE 
 

The Contractor will be required to maintain all work done by him in a first-class 
condition for sixty (60) days after the same has been completed as a whole, and 
the Owner has notified the Contractor in writing that the work has been finished to 
their satisfaction. The retained percentage will not be due or payable to the 
Contractor until the 60-day maintenance period is up. 

 
0357 PROTECTION AND RESTORATION OF PROPERTY 

 
0357.01 The Contractor shall not enter upon private property for any purpose without 

first obtaining permission, and he shall use every precaution necessary to 
prevent damage or injury to any public or private property, trees, fences, 
monuments, underground structures, etc., on and adjacent to the site of the 
work. He shall protect carefully, from disturbance or damage, all land 
monuments and property marks until an authorized agent has witnessed or 
otherwise referenced their location, and shall not remove them until 
directed. 

 
0357.02 Except as specifically provided in the Contract Documents, the Contractor 

shall not do any work that would affect any railway track, pipeline, 
telephone, telegraph, or electric or transmission line, or other structure nor 
enter upon the right-of-way or other lands appurtenant thereto, until 
authority therefore has been secured from the proper parties. The 
Contractor shall not be entitled to any extension of time or any extra 
compensation on account of any postponement, interference, or delay 
resulting from his requirement, except as specifically provided in the 
contract. 

0357.03 The Contractor shall be responsible for all damage or injury to property of 
any character resulting from any act, omission, neglect, or misconduct in 
his manner or method of executing said work, or due to his nonexecution of 
said work, or at any time due to defective work or materials, and he shall 
not be released from said responsibility until the work shall have been 
completed and accepted. 

 
0357.04 When or where any direct or indirect damage or injury is done to public or 

private property by, or on account of any act, omission, neglect, or 
misconduct in the execution of the work, or in consequence of the non-exe-
cution thereof on the part of the Contractor, he shall restore at his own 
expense, such property to a condition similar or equal to that existing before 
such damage or injury was done, by repairing, rebuilding, or otherwise 
restoring, as may be directed, or he shall make good such damage or injury 
in an acceptable manner. 
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0358 RESPONSIBILITY FOR DAMAGE CLAIMS 
 

The Contractor shall be responsible for all injury or damage of any kind resulting 
from his work, to persons or property. The Contractor hereby assumes the 
obligation to indemnify and save harmless the Owner including associates, agents 
and representatives, from every expense, liability, or payment arising out of or 
through injury to any person or persons including death and loss of services, or 
damage to property, regardless of who may be the Owner of the property, suffered 
through any cause whatsoever in the construction work involved in the contract 
and to defend on their behalf any suit brought against them arising from any such 
cause. 

 
0359 USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY OWNER 
 

0359.01 The Contractor agrees to the use and occupancy of a portion or unit of the 
project before formal acceptance by the Owner, provided the Owner: 

 
0359.01.1 Secures written consent of the Contractor except in the event, in the 

opinion of the Owner, the Contractor is chargeable with unwarranted 
delay in completing the contract requirements; 

 
0359.01.2 Secures consent of the Surety; 

 
0359.01.3 Secures endorsement from the insurance carrier(s) permitting 

occupancy of the building or use of the project during the remaining 
period of construction; or 

0359.01.4 When the project consists of more than one building, and one of the 
buildings is occupied, secures permanent fire and extended coverage 
insurance, including a permit from the insurance carrier to complete 
construction. 

 
0360 INTEREST OF FEDERAL, STATE OR LOCAL OFFICIALS 
 

No Federal, State or Local official shall be admitted to any share or part of this 
contract or to any benefit that may arise therefrom, but this provision shall not be 
construed to extend to this contract if made with a corporation for its general 
benefit. 

 
0361 OTHER PROHIBITED INTERESTS 
 

No official of the Owner who is authorized in such capacity and on behalf of the 
Owner to negotiate, make, accept or approve or to take part in negotiating, making, 
accepting, or approving any architectural, engineering, inspection, construction or 
material supply contract or any subcontract in connection with the construction of 
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the project, shall become directly or indirectly interested personally in this contract 
or in any part hereof. No officer, employee, architect, attorney, engineer or 
inspector of or for the Owner who is authorized in such capacity and on behalf of 
the Owner to exercise any legislative, executive, supervisory of other similar 
functions in connection with the construction of the project, shall become directly 
or indirectly interested personally in this contract or in any part thereof, any material 
supply contract, subcontract, insurance contract, or any other contract pertaining 
to the project. 

 
0362 USE OF CHEMICALS 
 

All chemicals used during project construction or furnished for project operation, 
whether herbicide, pesticide, disinfectant, polymer, reactant or of other 
classification, must show approval of either E.P.A., or U.S.D.A. Use of all such 
chemicals and disposal of residues shall be in strict conformance with instructions. 

 
0363 MAINTENANCE OF TRAFFIC 
 

0363.01 Traffic is to be maintained on all roads and streets which must be crossed 
by lines. If the open-cut method is used, two separate cuts must be made 
leaving one lane open to traffic at all times. 

 
0363.02 The Contractor shall notify the Owner and the appropriate department of 

transportation prior to performing any work which disrupts normal flow of 
traffic, and shall utilize appropriate warning signs, flagmen and other 
procedures necessary to ensure safety and minimize inconvenience to the 
public. 

 
0364 SPECIAL HAZARDS 
 

The Contractor's and his Subcontractor's Public Liability and Property Damage 
Insurance shall provide adequate protection against the following special 
hazards:  Excavation, shoring, underpinning, blasting, and explosion to the extent 
to which such risks are present. 

 
0365 OWNER'S DIRECTIONS REGARDING WORK PARTIALLY COMPLETED 
 

The Owner may direct that any section or part of the project considered to be in 
serviceable condition be placed in use or operation, even though not entirely 
completed. Such use or operation shall not be held to be an acceptance of the 
work, or section thereof, so placed in operation, or a waiver of any of the provisions 
of the Contract Documents. 
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0366 OWNER'S EXAMINATION OF WORK COMPLETED 
 

At the request of the Owner, the Contractor shall, at any time before final 
acceptance of the work, remove, or uncover such portions of the finished work as 
may be directed. After examination, the Contractor shall restore said portions of 
the work to the standard required by the Specifications. Should the work thus 
exposed or examined prove acceptable, the uncovering or removing, and the 
replacing or making good of the parts removed, shall be paid for as Extra Work, 
but should the work so exposed or examined prove unacceptable, the uncovering 
or removing, and the restoration shall be at the Contractor's expense. 

 
0367 EROSION AND SEDIMENT CONTROL 
 

Care shall be exercised in grading operations to minimize erosion. Temporary 
sediment control structures will be erected at the Owner's direction where 
necessary. Also Contractor shall comply with the State of Georgia and any 
applicable local Regulations for erosion control. 

 
0368 ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 
 

The acceptance by the Contractor of final payment shall be and shall operate as a 
release to the Owner of all claims and all liability to the Contractor for all things 
done or furnished in connection with this work and for every act and neglect of the 
Owner and others relating to or arising out of this work. No payment, however, final 
or otherwise, shall operate to release the Contractor or his sureties from any 
obligations under this contract or the Construction Performance and Payment 
Bond. 
 

0369 OWNER'S RIGHT TO SUSPEND WORK 
 

The Owner shall have the authority to suspend the work, wholly or in part as he 
may deem necessary because of conditions unsuitable for proper prosecution of 
the work or failure on the part of the Contractor to carry out the provisions or to 
meet the specified requirements. The Contractor shall not suspend operations 
without the Owner's permission. 

 
0370 TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

 
0370.01 It is hereby understood and mutually agreed, by and between the Contractor 

and the Owner, that the date of beginning and the time for completion as 
specified in the contract of the work to be done hereunder are ESSENTIAL 
CONDITIONS of this contract; and it is further mutually understood and 
agreed that the work embraced in this contract shall be commenced on a 
date to be specified in the "NOTICE TO PROCEED." 
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0370.02 The Contractor agrees that said work shall be prosecuted regularly, 

diligently, and uninterruptedly at such rate of progress as will insure full 
completion thereof within the time specified. It is expressly understood and 
agreed, by and between the Contractor and the Owner, that the time for the 
completion of the work described herein is a reasonable time for the 
completion of the same, taking into consideration the average climatic range 
and usual industrial conditions prevailing in this locality. 

 
0370.03 If the said Contractor shall neglect, fail or refuse to complete the work within 

the time herein specified, or any proper extension thereof granted by the 
Owner, then the Contractor does hereby agree, as a part consideration for 
the awarding of this contract, to pay to the Owner the amount specified in 
the contract, not as a penalty but as liquidated damages for such breach of 
contract as hereinafter set forth, for each and every calendar day that the 
Contractor shall be in default after the time stipulated in the contract for 
completing the work. 

 
0370.04 The said amount is fixed and agreed upon by and between the Contractor 

and the Owner because of the impracticability and extreme difficulty of fixing 
and ascertaining the actual damages the Owner would in such event 
sustain, and said amount is agreed to be the amount of damages which the 
Owner would sustain and said amount shall be retained from time to time 
by the Owner from current periodical estimates. 

 
0370.05 It is further agreed that time is of the essence of each and every portion of 

this contract and of the specifications wherein a definite and certain length 
of time is fixed for the performance of any act whatsoever; and where, under 
the contract, an additional time is allowed for the completion of any work, 
the new time limit fixed by such extension shall be of the essence of this 
contract. Provided, that the Contractor shall not be charged with liquidated 
damages or any excess cost when the Owner determines that the 
Contractor is without fault and the Contractor's reasons for the time 
extension are acceptable to the Owner; provided, further, that the 
Contractor shall not be charged with liquidated damages or any excess cost 
when the delay in completion of the work is due: 

 
0370.05.1 To any preference, priority or allocation order duly issued by the 

Government; 
 

0370.05.2 To unforeseeable cause beyond the control and without the fault or 
negligence of the Contractor, including but not restricted to, acts of 
God, or of the public enemy, acts of the Owner, acts of another 
contractor in the performance of a contract with the Owner, fires, 
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floods, epidemics, quarantine restrictions, strikes, freight embargoes, 
and severe weather; and 

 
0370.05.3 To any delays of Subcontractors or suppliers occasioned by any of the 

causes specified in subsections 0369.05.1 and 0369.05.2 of this 
article. 

 
0370.06 Provided, further, that the Contractor shall, within ten (10) days from the 

beginning of such delay, unless the Owner shall grant a further period of 
time prior to the date of final settlement of the contract, notify the Owner, in 
writing, of the causes of the delay, who shall ascertain the facts and extent 
of the delay, and notify the Contractor within a reasonable time of its 
decision in this matter. 

 
 ..................................................... END OF SECTION .....................................................  
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SECTION 0300: APPENDIX A 



AFFIDAVIT FOR FINAL PAYMENT AND RELEASE OF LIENS 
 
STATE OF:   
 
COUNTY OF:   
 
FROM:  (Contractor) 
 
TO: CITY OF CARTERSVILLE, GEORGIA  (Owner) 
 
RE: Contract entered into the            day of                      ,                 between the above mentioned 

parties for the construction of the project entitled NATURAL GAS MAIN RELOCATION, S.R. 
293/KINGSTON HIGHWAY AT DYKES CREEK 0015544, CARTERSVILLE PROJECT NO. 
CP-21-001. 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
1. The undersigned hereby certifies that all work required under the above Contract has been 

performed in accordance with the terms thereof, that all material-men, sub-contractors, 
mechanics, and laborers have been paid and satisfied in full and that there are not 
outstanding claims of any character arising out of the performance of the Contract which 
have been paid and satisfied in full. 

 
2. The undersigned further certifies that to the best of their knowledge and belief there are not 

unsatisfied claims for damages resulting from injury or death to any employees, sub-
contractors, or the public at large arising out of the performance of the Contract or any suits 
or claims for any other damage of any kind, nature or description on which might constitute 
a lien upon the property of the Owner. 

 
3. The undersigned makes this final affidavit as provided by the Contract and agrees that 

acceptance of final payment shall constitute full settlement of all claims against the Owner 
arising under or by virtue of the Contract. 

 
4. IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument this              

day of                                   ,                   . 
 

SIGNED:   (SEAL) 
 

 BY:              
 

 TITLE:      
Personally appeared before the undersigned 
who after being duly sworn, deposes and says that 
the facts stated in the above affidavit are true. 
 
This              day of                                ,               . 
 
Notary Public:                                               SEAL 
 
My Commission Expires:                                       ,  
 
                               County, Georgia 



DAILY REPORT FOR REMOVAL AND RELOCATION Date   

OF UTILITY or RAILROAD FACILITIES ON HIGHWAY Report No.   

CONSTRUCTION (To Support a Reimbursable Agreement) 

Name of Utility or Railroad  City of Cartersville Gas System  

Name of Company Performing the Work*                                                                                                                  

Ga. DOT Project  PI #0015544 County  Floyd  

Description and Location of Work in Progress    
 

 

LABOR MATERIALS USED 
 

Item Quantity 

  

  

  

  

  

  

  

  

  

  

  

 

 

 
TRANSPORTATION & EQUIPMENT USED 

 
ID No. Type & Size Hours 

   

   

   

   

   

   

   

 
 
CERTIFIED CORRECT: 

 
 

For the Utility/RR Contractor:   
(*If Applicable) Superintendent 

 

For the Utility/RR:   
Superintendent 

 
For the State:     

Project Engineer 

 
ATTACH ADDITIONAL SHEETS, IF NECESSARY 

MATERIALS SALVAGED FOR REUSE 

 
Item Quantity 

  

  

  

  

  

  

  

 

MATERIALS UNSALVAGEABLE 
 

Item Quantity 

  

  

  

  

  

  

Note: Unsalvageable materials must be listed and 
stockpiled and the Department of Transportation 
notified in order that they and the Federal Highway 
Administration may inspect them before they are 
disposed of by the Utility. 

 

 

 
DOT 8465 
Rev. 09/09 

Name & Classification Hours 

  

  

  

  

  

  

  

  

  

  

Note: Labor required to restore recovered materials 
to suitable condition for reuse should be included 
on this report. 
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SECTION 0400 – CERTIFICATION, LICENSE AND TEST REQUIREMENTS 
 
0401 GENERAL 

 
Materials furnished for all construction shall be new and unused and shall be 
subject to test at all times by the Owner. Any samples or specimens selected for 
test shall be furnished at no cost to the Owner and the costs of all such tests shall 
be borne by the Contractor. All tests shall be made by a recognized testing 
laboratory acceptable to the Owner. The following minimum requirements shall be 
furnished to the Owner prior to commencing any work associated with this project. 
 

0402 WELDING PROCEDURES 
 
All welding shall be completed in accordance with the Municipal Gas Authority of 
Georgia’s Subscribed Regulatory Compliance Service’s (SRCS’s) detailed written 
procedure specification for each welding process or method of application 
implemented. A change in the variables requiring a separate procedure 
specification shall be in accordance with API Standard 1104 Welding of Pipelines 
and Related Facilities, Latest Edition incorporated by reference by the Code of 
Federal Regulations, Section 2.4 Essential Variables. Each procedure 
specification must be qualified to produce welds with suitable mechanical 
properties and soundness meeting the requirements of the Pipeline Safety 
Regulations, Code of Federal Regulations, Title 49, Latest Edition, Part 192.225 
Welding-General. Each procedure must be prepared and qualified in accordance 
with API Standard 1104 Welding of Pipelines and Related Facilities, Latest Edition 
incorporated by reference of the Code of Federal Regulations, Section 5-
Qualification of Welding Procedures for Welds Containing Filler-Metal Additives. 

 
0403 QUALIFICATION OF WELDERS 

 
All welding shall be performed by persons qualified in the welding of steel pipe in 
accordance with the Owner’s written procedure specification. Each person 
engaged in welding steel pipe shall be qualified to produce welds with suitable 
mechanical properties and soundness meeting the requirements of the Pipeline 
Safety Regulations, Code of Federal Regulations, Title 49, Latest Edition, Part 
192.225 Welding-General for each of the Owner’s procedures implemented for this 
project. Each qualification shall be in accordance with the requirements of the 
Pipeline Safety Regulations, Code of Federal Regulations, Title 49, Latest Edition, 
Part 192.227 Qualification of welders and the appendices thereof. All qualification 
tests shall be witnessed by the Owner at the Owner’s facilities unless prior 
arrangements are agreed upon. Qualification tests shall be conducted by 
destructive testing by a recognized testing laboratory acceptable to the Owner. All 
costs associated with the qualification tests shall be borne by the Contractor. 
Persons performing welding of steel pipe will be qualified within the limits of the 
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variables set forth in the Owner’s written procedure specification. 
 
It shall be the prerogative of the Owner to require re-examination of any persons 
engaged in welding steel pipe whose workmanship appears to be inferior. All costs 
associated with re-examination shall be borne by the Contractor. 
 

0404 EMPLOYEE ALCOHOL MISUSE PLAN 
 
The Contractor shall maintain and implement a written alcohol misuse plan 
meeting the requirements of the Pipeline Safety Regulations, Code of Federal 
Regulations, Title 49, Latest Edition, Part 199 Drug and alcohol testing. The 
alcohol misuse plan must contain methods and procedures for compliance with the 
requirements of this Part, including the employee assistance program. 

 
Two (2) copies of the written alcohol misuse plan the Contractor and any 
Subcontractors being utilized on this project has in place meeting the requirements 
of this Section shall be provided to the Owner. 

 
0405 EMPLOYEE ANTI-DRUG PLAN 

 
The Contractor shall maintain and implement a written anti-drug plan meeting the 
requirements of the Pipeline Safety Regulations, Code of Federal Regulations, 
Title 49, Latest Edition, Part 199 Drug and alcohol testing. The anti-drug plan must 
contain the following minimum information. 

 
a. Methods and procedures for compliance with all the requirements of the 

Pipeline Safety Regulations, Code of Federal Regulations, Title 49, Latest 
Edition, Part 199 including the employee assistance program. 

b. The name and address of each laboratory that analyzes the specimens 
collected for drug testing. 

c. The name and address of the plan’s Medical Review Officer and Substance 
Abuse Professional. 

d. Procedures for notifying employees of the coverage and provisions of the plan. 
 

Two (2) copies of the written anti-drug plan the Contractor and any Subcontractors 
being utilized on this project has in place meeting the requirements of this Section 
shall be provided to the Owner. The Contractor shall provide proof that this 
program is being implemented. 
 

0406 OPERATOR QUALIFICATION 
 
The Contractor must subscribe to the Municipal Gas Authority of Georgia’s 
Subscribed Regulatory Compliance Service (SRCS) and be a member in good 
standing with up to date Operator Qualification records in accordance with the 
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requirements of the Pipeline Safety Regulations, Code of Federal Regulations, 
Title 49, Latest Edition, Part 192 and Part 199. All covered tasks associated with 
the construction of this project shall be performed in accordance with the Operator 
Qualification Program subscribed to by the Bidder in accordance with the 
requirements of the Pipeline Safety Regulations, Code of Federal Regulations, 
Title 49, Latest Edition, Part 192 and Part 199. 
 

0407 STATE UTILITY CONTRACTOR LICENSE 
 
The Contractor shall hold a current utility contractor license issued by the State of 
Georgia Construction Industry Licensing Board. The Contractor must also have in 
his employment on a full-time basis a person or persons who holds a valid utility 
manager certificate issued by the Division of Utility Contractors. Such utility 
manager shall oversee the utility contracting work of all the employees and shall 
be actually engaged in the performance of the business of the Contractor. 

 
No portion of this contract may be constructed or erected unless a certified utility 
manager or certified utility foreman is present at the job site of such construction. 
No person may be employed as a utility foreman unless that person holds a valid 
utility foreman certificate issued by the Division of Utility Contractors. If 
construction will be overseen by a utility foreman and not the utility manager, a 
copy of the utility foreman’s certification shall be provided to the Owner. 
 
Two (2) copies each of the Contractor’s current utility contractor license, valid utility 
manager certificate and, if construction will be overseen by a utility foreman and 
not the utility manager, a copy of the utility foreman’s certification shall be provided 
to the Owner. 

 
0408 GEORGIA EROSION & SEDIMENTATION CONTROL EDUCATION AND 

TRAINING CERTIFICATION 
 

No portion of land disturbing activities associated with this project may be 
completed unless such activities are overseen by at least one person meeting the 
education and training certification requirements as administered and 
implemented by the E&SC Education and Certification Program of the Georgia Soil 
and Water Conservation Commission unless; 
 

0408.01 the portion of land disturbing activities is under one acre and the land 
disturbance is more than 200 feet from State Waters unless; 

 
0408.02 the portion of land disturbing activities is part of a larger “common 

development,” then the education and training certification requirements 
shall apply for this project with less than one acre of land disturbance. 
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Two (2) copies of the certification issued by the E&SC Education and Certification 
Program of the Georgia Soil and Water Conservation Commission of such person 
meeting the education and training certification requirements shall be provided to 
the Owner. 
 

The Owner may require tests or certifications in addition to the minimum tests listed, and 
if required, the cost of such tests will be borne by the Owner unless otherwise called for 
in the plans or specifications. 
 
 ..................................................... END OF SECTION .....................................................  
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SECTION 0500 – MATERIAL SPECIFICATIONS 
 
0501 SCOPE OF WORK 
 

Unless specified otherwise, it is the intention of these specifications to require the 
Contractor to furnish all labor, tools, equipment, skills, materials and incidentals 
necessary and/or required to construct and complete the work at the locations 
shown in the plans, as shown on the details in the plans and as called for in these 
specifications entitled NATURAL GAS MAIN RELOCATION, S.R. 293/KINGSTON 
HIGHWAY AT DYKES CREEK 0015544, CARTERSVILLE PROJECT NO. CP-21-
001. All materials for incorporation into this project shall be new, unused and 
manufactured in the United States and shall meet the applicable requirements of 
the Pipeline Safety Regulations, Code of Federal Regulations, Title 49, Latest 
Edition and any other applicable requirements and specifications listed in these 
specifications. 
 

0502 FARM TAP ASSEMBLY 
 
0502.01 Valve Tee 

 
See VALVE TEES of this section. 

 
0502.02 Meter Valve (Provided by the Owner) 

 
Meter valve shall be rated for use with natural gas and constructed of 
galvanized iron with a working pressure of 175 psig. Meter valve shall be of 
the lubricated type with a single lock wing locking in the closed position. 
Meter valve shall be equal to the LuboSeal meter valve, Catalog No. H-
11175 as manufactured by Mueller Company, Gas Products Division of 
Decatur Illinois. 

 
0502.03 Paint 

 
Paint shall be a single component, one coat high performance system and 
shall be a high gloss industrial enamel suitable for surfaces in mild to 
moderately severe exposures. Paint shall be provided in one (1) gallon cans 
in the quantity as called for. Paint shall be Series 2H Hi-Build Tneme-Gloss 
as manufactured by Tnemec Company, Inc. of Kansas City, Missouri. Finish 
coat color shall be ASA 49 Gray. 

 
Where the color yellow is called for, finish coat color shall be 02SF Lemon 
Yellow/Safety, Safety Yellow. 
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0502.04 Regulators (Provided by the Owner) 
 

Regulators shall be constructed of cast steel with ductile iron spring and 
diaphragm case, NPT end connections and internal relief valve (IRV). Seat 
ring and disk holder shall be constructed of stainless steel with nitrile valve 
disk, o-rings and diaphragm. Regulators shall have a port diameter of 3/32" 
(2.4 mm) and an outlet pressure range of 15-40 psig (green spring). Body-
spring case orientation shall be standard "Position 1" with spring case vent 
location of "E". Regulators shall be the Type 627R self-operated regulator 
as manufactured by Fisher Controls International, Inc. of Marshalltown, 
Iowa. 

 
0502.05 Steel Line Pipe (Provided by the Owner) 

 
See STEEL LINE PIPE of this section. 

 
0502.06 Stone 

 
Stone used in the regulating stations shall be Size No. 57, clean, hard and 
durable free from dirt. Not less than ninety-five percent (95%) by weight 
shall pass a one inch (1") screen, not more than sixty percent (60%) and 
not less than twenty five percent (25%) by weight shall pass a one-half inch 
(1/2") screen and not more than ten percent (10%) by weight shall pass a 
No. 4 sieve of the United States Standard Sieve Series. 

 
0502.07 Threaded Fittings 

 
See THREADED FITTINGS of this section. 

 
0502.08 Unions (Provided by the Owner) 

 
Unions shall be Class 3000 constructed of carbon steel meeting the 
requirements of ASTM A105. Unions shall be of the ground joint, non-
insulating type with threaded end connections. Unions shall be equal to 
those as manufactured by Central Plastics of Shawnee, Oklahoma. 

 
0502.09 Welding Fittings 

 
See WELDING FITTINGS of this section. 
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0503 GRASSING 
 

0503.01 General 
 

Materials for grassing shall meet the requirements of Section 890-SEEDS 
AND SOD of the State of Georgia Department of Transportation's Standard 
Specifications for Road and Bridge Construction, Latest Edition. Grassing 
of areas adjacent to residential or commercial lawns shall match the type of 
grassing of the adjacent areas. 

 
0503.02 Seed 

 
Seed shall be of the species specified on the detail in the plans for the 
applicable area of the state, type of required stabilization and dates of 
planting. Seed shall meet the requirements of the Georgia Seed Laws and 
Rules and Regulations. Each seed bag shall be provided with an analysis 
tag with the results of a test made within 9 months of planting. Seed quality 
shall meet the following properties: 
 
Germination and hard seed (Minimum) 70% 
Purity (Minimum) 90% 
Weed seeds (Maximum) 2% 
Noxious seeds (Maximum) 300 seeds per pound  

 
0503.03 Fertilizer 

 
Fertilizer shall be of the grades specified on the detail in the plans and shall 
meet the requirements of the Georgia Plant Food Act in effect at the date of 
the Advertisement For Bids. Fertilizer shall be uncaked and undamaged at 
the time of application. 

 
0503.04 Agriculture Lime 

 
Agriculture lime shall be ground dolomitic limestone meeting the following 
properties: 

 
Requirements Percent By Weight 
 
Total Carbonates (Minimum) 85 
Elemental Magnesium derived from 
Magnesium Carbonate (Minimum) 6 
Passing 10 mesh screen (Minimum) 90 
Passing 100 mesh screen at least (Minimum) 25 
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0503.05 Mulch 
 
Mulch shall be oat or wheat straw, threshed rye or Bermuda grass hay. 
Mulch shall be in good condition, dry enough to adhere to asphalt and free 
from excessive quantities of matured seeds of noxious weeds or other 
species constituting a menace to surrounding farmland. 
 

0504 LINE VALVES 
 
0504.01 Line Valve Assembly 

 
Each line valve assembly shall be installed as shown on the details in the 
plans and shall consist of the following: 

 
One Non-Lubricated Ball Valve (Provided by the Owner) 
One 2" Square Wrench Head Adapter 
Two Valve Tees w/Nipples and Caps 
One Valve Box with Cast-in-Place Concrete Collar 
One Valve Marker 

 
0504.02 General 

 
Steel line valves shall be maintenance free, full port ball valves with blowout 
proof stem. Steel line valves shall be suitable for buried service and shall 
be constructed of steel meeting the minimum requirements, or equivalent, 
of API 6D with weld end connections and fully welded body. The ball shall 
be nickel chrome plated steel finished to a quality to ensure maximum ease 
of operation with nylon ball seats. 

 
0504.03 Eight-Inch (8”) Steel Line Valves (Provided by the Owner) 

 
Eight-inch (8”) steel line valves shall be of standard construction with 
trunnion supported ball and internal stops stopping the ball in the fully open 
and fully closed positions. Eight-inch (8”) steel line valves shall be worm-
gear operated with waterproof gear housing and 2” square wrench head 
adapter for above ground operation with standard 2” valve wrench. Eight-
inch (8”) line valves shall have a working pressure of 740 psig and shall be 
the Full Opening 300 lb. Class Welded Body Ball Valve as manufactured by 
Cooper Cameron Corporation, Cooper Cameron Valve Division of 
Oklahoma City, Oklahoma. 

 
0505 MARKING PAINT 
 

Marking paint shall be suitable for marking underground utility lines and shall 



Natural Gas Main Relocation Prepared: July 27, 2023 
S.R. 293/Kingston Highway at  
Dykes Creek 0015544 
Cartersville Project No. CP-21-001 

 
 

 
0500-5 

 L:\Projects\CP-21-001\Specifications\CP-21-001-0500-MS.docx 

withstand short-term outdoor weathering. Marking paint shall be water-based and 
specially formulated for use in the inverted position with non-clogging spray tip and 
spray-through cap. Marking paint shall be fast-drying providing one-coat coverage 
and shall produce bold, bright, vivid and highly visible markings on virtually any 
surface that are safe on grass and other plant life. Marking paint shall be provided 
in the color as specified meeting the APWA Color-Code standards for marking 
underground utility lines. Marking paint shall be provided in 20 oz. aerosol cans 
(17 oz. net weight) and shall be equal to Rust-Oleum Professional Inverted 
Marking Paint Spray as manufactured by Rust-Oleum Corporation of Vernon Hills, 
Illinois. 
 

0506 MARKING TAPE 
 

Marking tape shall be constructed of virgin polyethylene at a thickness of 6 mil with 
a width of 3” and shall meet or exceed all applicable ASTM specifications. Marking 
tape shall be suitable for prolonged buried use with the words “CAUTION: BURIED 
GAS LINE BELOW” or similar and shall meet the APWA Color-Coding of yellow. 
Marking tape shall be equal to Pro-Line Non-Detectable Marking Tape as 
manufactured by Pro-Line Safety Products Company of West Chicago Illinois. 
 

0507 MATERIALS FOR CONCRETE 
 

0507.01 Cement 
 
All cement shall be standard Portland Cement, Class B 

 
0507.02 Fine Aggregate 

 
The fine aggregate shall consist of clean, hard, durable uncoated particles 
of sand or stone. When incorporated in the concrete mixture, fine aggregate 
shall be free from frost, frozen lumps, injurious amounts of dust, mica, soft 
or flaky particles, shale, alkali, organic matter, loam or other deleterious 
substance. 
 
Ninety-five percent (95%) of the fine aggregate shall pass a one-quarter 
inch (1/4") screen; not more than twenty-five percent (25%) shall pass a fifty 
(50) mesh sieve, and not more than five percent (5%) by weight shall pass 
a one hundred (100) mesh sieve. 

 
In no case shall fine aggregate be accepted containing more than three 
percent (3%) by dry weight nor more than five percent (5%) by dry volume, 
nor more than seven percent (7%) by wet volume of clay, loam or silt. If any 
samples of fine aggregate show more than seven percent (7%) of clay, loam 
or silt, after twenty-four (24) hours settlement after shaking in an excess of 
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water, the material represented by the samples will be rejected. 
 
Fine aggregate shall be of such quality that mortar composed of Portland 
cement and the fine aggregate made into 2" x 4" cylinders in the same 
proportions as will be used in the concrete mixture shall show compressive 
strength at seven and twenty-eight days equal to or greater than the 
compressive strength of cylinders composed of mortar of the same 
proportions of Portland cement and the standard Ottawa sand. For 
proportioning test cylinder, Portland cement and fine aggregate and 
standard Ottawa sand shall be measured by weight, and the same Portland 
cement shall be used with the Ottawa sand as with the fine aggregate to be 
tested. 

 
0507.03 Coarse Aggregate 

 
Coarse aggregate shall be clean and washed gravel or crushed stone. The 
gravel or crushed stone shall be clean, hard, durable uncoated particles. It 
shall contain no vegetable or other deleterious matter, and shall be free  
from soft, thin, elongated, or laminated pieces. 
 

0507.04 Water 
 
Water for concrete work shall be fresh, clear and free from oil, acid, alkali, 
or organic matter. 
 

0508 MULCH 
 

Mulch shall be oat or wheat straw, threshed rye or Bermuda grass hay. Mulch shall 
be in good condition, dry enough to adhere to asphalt and free from excessive 
quantities of matured seeds of noxious weeds or other species constituting a 
menace to surrounding farmland. 

 
0509 PAVEMENT REMOVED AND REPLACED 
 

Pavement removed shall be replaced with pavement meeting the requirements of 
the State of Georgia Department of Transportation's Standard Specifications for 
Road and Bridge Construction for the type of pavement involved. Pavement shall 
be replaced as shown in the details on the plans. Traffic plates must be provided 
and maintained by the Contractor and shall remain in place until the pavement is 
replaced as called for. Traffic interruption shall be minimal. 

 
0510 ROCK SHIELD (Provided by the Owner) 
 

Rock shield shall be a flexible, resilient membrane designed specifically for the 
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protection of corrosion pipeline coatings when the pipeline is covered with a backfill 
material containing damaging rock and rock fragments preventing abrasion, 
impact and penetration of the corrosion pipeline coating. Rock shield shall consist 
of a 3/8” minimum closed cell polyethylene foam laminated to a minimum 25 mil 
thick backing. Rock shield shall readily conform to the pipe surface allowing easy 
application by spiral, longitudinal or cigarette wrapping. Rock shield shall be 
perforated allowing the cathodic protection system to maintain an uninhibited 
current flow or otherwise designed without the concern of blocking out the flow of 
cathodic protection. Rock shield shall be provided in the width and quantity as 
called for and shall be equal to TC 2025 Rockshield as manufactured by Chace 
Tapecoat of Evanston, Illinois. 
 

0511 SERVICE TEES 
 

Service tees shall be designed to weld directly to the main and shall be constructed 
of forged steel with weld inlet and outlet. Service tees shall be of the size specified 
in the plans and designed to make service taps under pressure with a self-
contained perforator. The perforator tip shall retain the coupon and when closed 
shall provide a positive shut-off of gas flow. Steel service tees shall be equal to the 
No-Blo Autoperf Service Tee, Catalog No. H-18102 with 3/8" perforator tip size as 
manufactured by Mueller Company of Decatur, Illinois. of Decatur, Illinois. 
 

0512 SILT AND EROSION CONTROL DEVICES 
 

Material for silt and erosion control devices shall meet the requirements of the 
State of Georgia Department of Transportation's Standard Specifications for Road 
and Bridge Construction, Latest Edition. Products for silt and erosion control shall 
be listed in the Department’s Qualified Products Manual and shall exceed the 
minimum requirements of this reference. Products removed from this listing will be 
prohibited from use on this project. 

 
The Contractor shall provide a product submittal to the Owner prior to incorporating 
filter fabric into this project. 
 

0513 STEEL LINE PIPE (Provided by the Owner) 
 

Steel line pipe shall be Electric Resistance Weld (ERW), Grade X52 meeting the 
requirements of API Specification 5L, Specification for Line Pipe, Latest Edition 
incorporated by reference by the Code of Federal Regulations and shall be new 
and unused. Steel line pipe of higher or lower Grades than those listed by this 
specification will not be accepted. Steel line pipe shall be manufactured in the 
United States and shall bear the mark of the manufacturer. Steel line pipe shall be 
beveled for welding and shall be provided in diameters and wall thicknesses as 
specified. All steel line pipe shall be provided in double random (40’ average) 
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lengths. 
 

0514 STEEL LINE PIPE COATINGS 
 

0514.01 Plant Applied Coatings (Provided by the Owner) 
 

0514.01.1 Buried Steel Line Pipe 
 

Plant applied coating of buried steel line pipe shall be fusion bonded 
epoxy (F.B.E.) applied electrostatically to an average plant thickness 
of 14 mils with a minimum thickness at any point of 12 mils terminating 
three inches (3") from the ends of the pipe. Coating specifications, 
procedures and electrical inspection shall be in accordance with the 
National Association of Pipe Coating Applicators (NAPCA) 
Specifications and Plant Coating Guide, Latest Edition and as required 
by the coating manufacturer. Plant applied coating shall be equal to 
Scotchkote 6233P epoxy coating as manufactured by 3M Electrical 
Products Division of St. Paul, Minnesota. 

 
0514.01.2 Steel Bore Pipe Coating (Provided by the Owner) 

 
Steel bore pipe coating shall be a plant applied dual coat, multi-layer 
combination of the same coating application as specified above for 
steel line pipe plus an additional plant applied durable, abrasion 
resistant overlay coating designed to be applied over fusion bonded 
epoxy coating for harsh to severe installation conditions and directional 
boring applications. Abrasion resistant overlay coating shall be applied 
electrostatically to a minimum average plant thickness of 20 mils with 
a minimum thickness at any point of 15 mils terminating three inches 
(3") from the ends of the pipe. Total multi-layer coating system shall 
be a minimum average plant thickness of 34 mils with a minimum 
thickness at any point of 27 mils. Coating specifications, procedures 
and electrical inspection shall be in accordance with the National 
Association of Pipe Coating Applicators (NAPCA) Specifications and 
Plant Coating Guide, Latest Edition and as required by the coating 
manufacturer. Abrasion resistant overlay coating shall be equal to the 
Scotchkote 6352HF Fusion Bonded Epoxy Dual Coating System as 
manufactured by 3M Electrical Products Division of St. Paul, 
Minnesota or Valspar Pipeclad 2040 Abrasion-Resistant Overcoat 
(ARO) as manufactured by Valspar Industrial of Minneapolis, 
Minnesota. 
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0514.01.3 Stenciling 
 

The following minimum information shall be stenciled to the exterior of 
plant applied coatings. 

 
Name of Coating Applier 
Name of Pipe Manufacturer 
Pipe O.D. in Inches 
Pipe Wall Thickness in Inches 
Type of Pipe Manufacture and Grade 
Coating Specification Symbol 

 
0514.02 Joint Wrap 
 

0514.02.1 Joint Wrap Tape (Buried) 
 

Joint wrap tape for the protection of buried weld joints, fittings and 
damaged areas of the coating shall be a minimum thickness of 35 mils. 
Joint wrap shall be compatible with plant applied fusion bonded epoxy 
coating. Joint wrap tape shall be compatible with cathodic protection 
and resistant to cathodic disbondment. Joint wrap tape shall be cold 
applied and provided in the width as specified and shall be Greenline 
Tape as manufactured by Royston, a division of Chase Corporation, 
of Pittsburg, Pennsylvania. 
 

0514.02.2 Joint Wrap Tape Primer (Buried) 
 

Joint wrap tape primer shall be elastomer-resin based and formulated 
to be used as a corrosion resistant adhesive specifically for adhering 
Royston Greenline Accessory Wrap to both metallic and non-metallic 
surfaces for underground service. Joint wrap tape primer shall be 
provided in the container form and size as specified and shall be 
Roybond 747 as manufactured by Royston, a division of Chase 
Corporation, of Pittsburg, Pennsylvania. 

 
0514.02.3 Primerless Joint Wrap Tape (Buried) 

 
Primerless joint wrap tape for the protection of buried weld joints, 
fittings and damaged areas of the coating shall be a minimum 
thickness of 35 mils. Primerless joint wrap tape shall be compatible 
with plant applied fusion bonded epoxy coating. Primerless joint wrap 
tape shall be compatible with cathodic protection and resistant to 
cathodic disbondment. Primerless joint wrap tape shall be suitable 
for above and below ground use. Primerless joint wrap tape shall 
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have an integrated primer impregnated into the adhesive suitable for 
use without a separate liquid primer. Primerless joint wrap tape shall 
be provided in the width as specified and shall be Tapecoat H35 Gray 
as manufactured by Tapecoat, Inc., a division of Chase Corporation, 
of Evanston, Indiana. 
 

0514.02.4 Heat Shrink Sleeves (Conventional Boring) 
 

Heat shrink sleeves shall be utilized on all joints subjected to pullback 
during conventional boring operations and heat shrink sleeves shall be 
a one-piece heat shrink sleeve specifically designed for such 
operations with durable protection against abrasion and wear. Heat 
shrink sleeves shall be 18” in length and shall be provided pre-cut for 
the pipe sizes as called for. Heat shrink sleeves shall have a minimum 
applied thickness of 60 ± 2 mils and shall be compatible with plant 
applied fusion bonded epoxy coating. Heat shrink sleeves shall be 
compatible with cathodic protection and resistant to cathodic 
disbondment. Heat shrink sleeves subjected to pullback during 
conventional boring operations shall be equal to the K-40 Wraparound 
sleeve as manufactured by Canusa, a division of ShawCor Industries 
Company of The Woodlands, Texas. 

 
0514.02.5 Heat Shrink Sleeves (Directional Boring) 

 
Heat shrink sleeves shall be utilized on all points subjected to pullback 
during directional boring operations and heat shrink sleeve shall be a 
three-layer sleeve system specifically designed for extreme conditions 
found in directional boring operations. Heat shrink sleeves shall be 18” 
in length and shall be provided pre-cut for the pipe sizes as called for. 
Heat shrink sleeves shall have a minimum applied thickness of 100 
mils and shall be compatible with plant applied fusion bonded epoxy 
coating. Heat shrink sleeves shall be compatible with cathodic 
protection and resistant to cathodic disbondment. Heat shrink sleeves 
subjected to pullback during directional boring operations shall be 
equal to the DDX Directional Drilling Kit as manufactured by Canusa, 
a division of ShawCor Industries of The Woodlands, Texas. 

 
0515 STOPPER FITTINGS W/OUTLET, 720# W.P. (Provided by the Owner) 

 
Stopper fitting w/outlet, 720# W.P. shall be of the full encirclement type and shall 
have a bottom opening for the connection of a lateral line with the outlet sized for 
standard schedule 40 steel pipe. Stopper fitting w/outlet, 720# W.P. shall provide 
a positive shut-off of the flow of gas through the line with a by-pass stopper plug 
installed without the interruption of the flow of gas through the outlet. Stopper fitting 
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w/outlet, 720# W.P. shall have a working pressure of 720 psig and shall be the 
Bottom-Out Stopper Fitting Welding Type for Thin Wall Steel Pipe-720 psig, 
Catalog No. H-17281 as manufactured by Mueller Company Gas Products Division 
of Chattanooga, Tennessee. 
 

0516 THREADED FITTINGS 
 

Threaded fittings shall be constructed of carbon steel meeting the requirements of 
ASTM A105 and ANSI B16.11. Threaded fittings shall be ANSI Class 3000 and 
shall be equal to those as manufactured by Ladish Company of Cudahy, 
Wisconsin. 
 

0517 VALVE BOXES 
 

Valve boxes shall be of the cast iron roadway, sliding adjustable type. The boxes 
shall have a minimum inside diameter of 5-1/4" and a minimum bottom bell inside 
diameter of 8". The length shall be adjustable from 36" to 48" and, if necessary, 
the Contractor shall supply and install extensions recommended for the valve box 
being installed. The minimum thickness of metal at any point shall not be less than 
5/16". The top section shall have a flange at the bottom to prevent external loads 
from being supported by the valve. Valve boxes shall be painted inside and outside 
with a good bitumastic paint and shall be equal to 2-piece Sliding Type Adjustable 
Valve Box, Figure No. 4908 and, if necessary, Sliding Extension, Figure No. 4906-
X as manufactured by Opelika Foundry. 

 
0518 VALVE MARKERS 
 

Valve markers shall be pre-cast concrete with a compressive strength at 28 days 
of 3,000 psi. Valve markers shall be manufactured in strict accordance with the 
details shown in the plans and shall be installed at the locations shown on the 
plans. 
 

0519 VALVE TEES 
 
Valve tees shall be weld end and constructed of forged steel with a working 
pressure of 1,440 psig. Valve tees shall have a built-in valve assuring positive shut-
off in the closed position. Valve tees shall be equal to No-Blo Capped Steel Valve, 
Catalog No. H-17656 as manufactured by Mueller Company, Gas Products 
Division of Decatur Illinois. 

 
0520 WELDING FITTINGS 
 

Welding fittings shall be butt weld, Grade B, seamless steel with a minimum yield 
strength of 35,000 psi meeting the requirements of ASTM A106 and ANSI B16.9. 
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Welding fittings shall be Standard Weight or Extra Strong, Pipe Schedule Number 
40 in accordance with ANSI B36.10 as specified in the plans and shall be equal to 
those as manufactured by Ladish Company of Cudahy, Wisconsin.  
 

 ..................................................... END OF SECTION .....................................................  
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SECTION 0600 – CONSTRUCTION METHODS 
 
0601 SCOPE OF WORK 
 

The work includes furnishing all labor, tools, equipment, materials, skills, and 
incidentals necessary or required to construct and complete in place all of the work 
as shown on the plans and as called for in these specifications in accordance with 
the prices submitted in the bid proposal. All construction procedures and 
techniques used and employed by the Contractor shall meet the applicable 
requirements of the Pipeline Safety Regulations, Code of Federal Regulations, 
Title 49, Latest Edition. All such procedures and techniques shall be conducted in 
accordance with safe and accepted pipeline construction practices. At no time shall 
project conditions impede the quality of work by the Contractor or the Owner’s 
ability to ensure the quality of work by the Contractor in accordance with the plans 
and specifications including but not limited to precipitation, fog, wind and darkness. 
 

0602 BACKFILLING 
 

0602.01 General 
 

After the pipe is lowered into the trench, selected backfill free from rocks 
and stones shall be uniformly compacted with approved mechanical 
tampers the full length of the pipe to a point one foot surrounding the pipe 
in layers not exceeding 6”. The remainder of the trench shall be backfilled 
in 6" layers and compacted with approved mechanical tampers and shall 
not contain any stones weighing more than 50 pounds each. 

 
0602.02 Compaction 
 

0602.02.1 General 
 

Unless otherwise called for in these specifications, soil compaction 
tests may be performed to confirm the level of compaction meets the 
required specification. The Contractor will be responsible for all costs 
incurred by the Owner associated with compaction tests yielding less 
than the specified percentage of compaction including re-testing as 
necessary to ensure the minimum compaction has been achieved. 

 
0602.02.2 Trenches 

 
The compaction of backfill in trenches shall not be less than 95% in 
accordance with AASHTO Designation T99. The top 12” shall be 
compacted to 100% of specified density. If additional water is 
necessary to obtain the optimum moisture content in the backfill, the 
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Contractor shall add such water at no additional cost. 
 

0602.02.3 Rock Excavation 
 

In rock excavation, the bottom of the trench to a point one foot 
surrounding the pipe shall be finely pulverized soil, free from rocks and 
stones. The remainder of the backfill shall not contain over 75% 
broken stones, and the maximum stone size placed in the trench shall 
not weigh more than 50 pounds each. Excess rock and fragments 
shall be disposed of in a satisfactory manner off of the project site. 
Where necessary or at the request of the Owner, rock shield shall be 
used to further protect the line pipe coating 

 
At the discretion of the Owner and where necessary, backfill free from 
rocks or rock shield will be provided by the Owner. 
 

0602.02.4 Bore Pits 
 

The compaction of backfill in bore pits shall not be less than 100% of 
theoretical maximum density. If additional water is necessary to obtain 
the optimum moisture content in the backfill, the Contractor shall add 
such water at no additional cost. If special backfill material is 
necessary to achieve compaction of 100% of theoretical maximum 
density, the Contractor shall add such material at no additional cost. 
Soil compaction tests may be performed to confirm the level of 
compaction meets this specification. The Contractor will be 
responsible for all costs incurred by the Owner associated with 
compaction tests yielding less than the specified percentage of 
compaction including re-testing as required. 

 
0603 BARRICADES, WARNING SIGNS AND FLAGMEN 
 

The Contractor shall provide, erect and maintain all necessary barricades, suitable 
and sufficient warning lights, danger signals and signs, provide sufficient number 
of watchmen and take all necessary precautions for the protection of the work and 
the safety of the public. If lanes of traffic are to be closed, the Contractor shall 
provide necessary certified flagmen. Certification shall be obtained from the 
Georgia Department of Transportation. Traffic control devices and placement shall 
be in accordance with the Georgia Utilities Coordinating Committee Manual on 
Traffic Control Procedures for Utilities, Latest Edition as approved by the Georgia 
Department of Transportation. 
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0604 BENDING STEEL PIPE 
 

As necessary, the bending of steel pipe shall be done cold. Wrinkle bending will 
not be acceptable. Each bend must not impair the serviceability of the pipe and 
must be free from buckling, cracks or any other mechanical damage. Bending of 
steel pipe shall be accomplished with only those tools made specifically for this 
purpose. The longitudinal weld must be as near as practical to the neutral axis of 
the bend. If the coating becomes disbonded during the bending process, the 
Contractor shall remove the affected areas of coating and prepare and wrap the 
area as required by the paragraph in this section entitled Joint Wrap. 

 
0605 BORING 
 

0605.01 Conventional Boring 
 

The conventional “free” bore method of installation shall be completed at 
the locations called for in the plans. The conventional "free" bore method 
constitutes boring and jacking with a rotating auger or rod and cutting head 
attachment without the use of casings or sleeves. The carrier pipe shall be 
pushed through the bore hole by "jacking" concurrently with the rotating 
auger or rod with cutting head attachment or the carrier pipe may be pulled 
through the bore hole as the rotating auger or rod is removed. Any other 
method must be approved by the Owner. 
 
The leading edge of the carrier pipe shall be inspected for coating damage 
caused by rock or solid objects in the bore hole. If coating damage is 
evident, the damage shall promptly be reported to the Owner and, at the 
Owner’s discretion, the bore shall be abandoned and an alternate site 
chosen. 

 
0605.02 Directional Boring 

 
The directional bore method of installation shall be completed at the 
locations shown in the plans in accordance with the directional drill plan and 
profile. The Contractor or subcontractor completing the directional drill 
installation shall demonstrate his ability to accurately complete the drill by 
documenting successful experience of drilling similar pipe sizes and lengths 
as that specified. The machine utilized for the drills shall be of sufficient size 
with adequate specifications to successfully complete the directional drill as 
designed. Any changes in the directional drill profile shall be submitted to 
the Owner in writing with accurate supporting drawings prior to any changes 
from that as shown in the plans. The manufacturer’s recommended bend 
radius of the proposed pipe size and the anticipated stresses imposed on 
the drilled pipe shall be considered in any changes of arc radius and 
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entrance and exit angles of the directional bore. No change in the drill profile 
shall be made without prior written approval of the Owner. 

 
0605.02.1 Pilot Hole 
 

A pilot hole shall be drilled through the soil at the predetermined angle 
from horizontal grade and continue along the design profile to the exit 
of the drill section. The directional control of the drill shall be provided 
by rotating the angle of a “bent stub” behind the rotating drill head. 

 
0605.02.2 Preream/Ream 
 

After the pilot hole is complete, the hole shall be enlarged to a suitable 
diameter for the proposed pipe. A reamer shall be attached to the drill 
pipe at the drill exit and pulled back through the pilot hole enlarging 
the pilot hole to the proper diameter. Prereaming, by pulling 
successively larger reamers through the pilot hole, may be necessary 
as soil conditions warrant. A slurry solution of Bentonite, or approved 
equal, pumped into the hole shall aid in holding the walls of the hole 
during the prereaming/reaming operation, provide lubrication of the 
proposed pipe and, once dry, shall serve as a dirt padding between 
the line pipe and the soil walls. 

 
0605.02.3 Pullback 
 

After enlarging the drilled hole, the prefabricated line pipe shall be 
attached to the reamer with a swivel preventing translation of the 
reamer's rotation to the line pipe. The drill machine shall begin the 
pullback operation by concurrently pulling and rotating the drill rod, 
pumping and circulating additional slurry solution and pulling the line 
pipe through the drilled hole until it exits at the location of the drill 
machine. 

 
0605.02.4 Slurry Containment 

 
The slurry mixture may circulate back to the surface and “break out” 
of the pilot hole. The Contractor shall make all necessary provisions 
to obtain a controlled “break out” with relief holes and containment of 
the slurry by utilizing a vacuum truck and holding tank or by other 
acceptable means. Areas outside the area of the controlled “break out” 
shall be immediately cleaned up and restored to as near original 
condition as possible. All slurry mixture not contained in the drill hole 
and becoming a permanent part of the installation shall be transported 
and disposed of by acceptable means off the project site. 
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0605.02.5 Entrance/Exit Tie-in Holes 
 

After the pipeline tie-ins have been completed and weld joints properly 
wrapped at each end of the completed directional drill, the holes shall 
be backfilled as required by the paragraph in this section entitled, 
BACKFILLING. 

 
0605.02.6 Record Drawings 
 

The Contractor shall submit accurate and detailed record drawings of 
the completed directional drill installation in plan and profile including 
entrance and exit locations. The drill profile shall be recorded in detail 
during the drill operation with capable locating equipment. Record 
drawings shall be submitted on the full-size contract plan drawings. 

 
0605.02.7 Solid Rock Bore 
 

Only instances where directional boring equipment specifically 
designed for penetration through solid rock is required to successfully 
complete the bore will be considered as a Solid Rock Bore. Solid rock 
bore shall be determined by the Owner after attempts of standard 
directional drilling through soil has failed. The Contractor must 
demonstrate that these attempts have been made and failed before 
implementing specialized solid rock boring equipment. 
 

0605.02.8 Soil Borings 
 

The Georgia Department of Transportation has provided the soil 
boring logs for the bridge design to familiarize the Contractor with the 
soil conditions for the directional bore. A soil boring map and detailed 
boring logs appear in Appendix A of this Section for use in the 
completion of the directional bore. There is no guarantee as to the 
accuracy or completeness of this data and this data is being provided 
only as a curtesy. Any inaccuracies or incompleteness of these reports 
will not constitute support for any changes in the price bid per lineal 
foot of directional bore. 
 

0606 CARE AND HANDLING OF OWNER PROVIDED MATERIAL 
 

All materials for incorporation into this project will be furnished by the Contractor 
unless specified as provided by the Owner in these specifications. All materials 
provided by the Owner will be stored at the Owner’s storage facilities and the 
Contractor will be responsible for the transportation of all materials to project site 
at his expense. The Contractor shall inspect the condition of the materials prior to 
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transportation to the project site and any damage or imperfections in the materials 
shall be promptly reported to the Owner and not transported to the project site. All 
materials removed from the Owner’s storage facilities by the Contractor will 
become the sole responsibility of the Contractor. Any damage, loss or 
misplacement of any materials transported to the project site by the Contractor will 
be remedied or replaced by the Contractor at his expense. All materials provided 
by the Owner and transported to the project and not used in the final construction 
of this project shall be returned to the Owner’s storage facilities by the Contractor 
at his own expense. 

 
0607 CARE AND HANDLING OF OWNER PROVIDED COATED PIPE 
 
 The steel line pipe provided by the Owner will be stored at the Owner’s storage 

facilities or the following locations along the project route and the Contractor will 
be responsible for the transportation of the pipe to project site at his expense. The 
Contractor shall inspect the condition of the pipe and coating prior to transportation 
to the project site and any damage or imperfections in the pipe and/or pipe coating 
shall be promptly reported to the Owner and not transported to the project site. All 
steel line pipe removed from the Owner’s storage facilities becomes the sole 
responsibility of the Contractor. Any damage to the pipe and/or pipe coating 
transported to the project site whether caused by the Contractor during loading, 
transporting, unloading or handling of the pipe or was damaged prior to 
transportation will be remedied by the Contractor at his expense. Any pipe 
provided by the Owner and transported to the project and not used in the final 
construction of this project shall be returned to the Owner’s storage facilities by the 
Contractor at his own expense. 

 
0608 CLEAN-UP 
 

After the work is completed, the project site/right-of-way and surrounding areas 
shall be cleaned of all rubbish and other debris and the premises left in a neat and 
presentable condition. Extra materials delivered to the project site/right-of-way by 
the Contractor and not actually used for the construction of the pipeline or 
appurtenances shall be removed by the Contractor and returned to the Owner’s 
storage facilities at his own expense. Clean-up work shall follow closely behind 
and shall be considered a part of the normal operations. Clean-up work along the 
pipeline routes will not be permitted to lag behind the construction operations. 

 
0609 CLEARING AND GRUBBING 
 

Unless specified otherwise, the entire easement or right-of-way area for the 
pipeline or other appurtenances shall be cleared and grubbed and all of the debris, 
trees, brush and stumps shall be disposed of by burning on the right-of-way if 
permitted by local ordinance. If burning is not permitted, then disposal shall be by 
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other acceptable methods off of the project site. Burying of the debris, trees, brush 
and stumps will not be acceptable. Care shall be taken not to damage the areas 
adjacent to the right-of-way nor shall debris, trees, brush and stumps be pushed 
outside the right-of-way. Any damage to areas outside the right-of-way or 
easement shall be immediately restored by the Contractor to as near original 
condition as possible and the Contractor shall be responsible for all necessary 
restitution. 
 

0610 COMPLIANCE WITH THE GEORGIA DEPARTMENT OF TRANSPORTATION 
 

The right-of-way in which this project will be constructed within is under the 
jurisdiction of the State of Georgia Department of Transportation and all work shall 
be completed in accordance with the Utility Accommodation Policy and Standards, 
thereof. The Contractor shall comply with all provisions required by the Georgia 
Department of Transportation including traffic control, clean-up, silt and erosion 
control and work schedules. The Georgia Department of Transportation reserves 
the right to inspect all work required by this contract for compliance with these 
policies, standards and provisions. The Contractor shall secure all required permits 
from the Owner and shall give the proper Georgia Department of Transportation 
local office a 24-hour notification before commencing work within the right-of-way 
under the jurisdiction of the Georgia Department of Transportation. 
 
This project is also under the jurisdiction of a Force Account Agreement between 
the Owner and the Georgia Department of Transportation and all requirements, 
conditions and standards thereof shall apply to this project including daily work 
summaries known as Form DOT 8465. See Section 0300, PAYMENTS TO 
CONTRACTORS, Paragraph 0336.02 of these documents for additional 
requirements. 
 

0611 CONNECTIONS TO EXISTING FACILITIES 
 

0611.01 Connections to Existing Piping 
 
Connections to existing piping shall be completed at the locations called for 
in the plans after it has been determined that no unharnessed mechanical 
coupling exists at the connection location. If an unharnessed mechanical 
coupling exists, it shall be harnessed before the facility is disturbed. 
Connections to existing piping shall be completed with the flow of gas 
interrupted. The valve or service tee at the connection to the existing supply 
of gas shall be closed and the pressure in the existing piping shall be 
reduced to atmospheric. The connection to existing piping shall be 
completed by welding. Connections to existing piping while gas is being 
vented to the atmosphere is prohibited. 
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0612 CROSSINGS OF EXISTING WATER MAINS 
 

Portions of this project call for the crossings of existing ductile and/or cast iron 
water mains. The existing water mains shall be carefully supported and protected 
from damage. If any such structures are damaged, they shall be restored to their 
original condition by or at the expense of the Contractor. A minimum clearance of 
24" shall be maintained between the proposed pipeline and the existing water 
main. The existing water main shall be wrapped with a polyethylene film for a 
length of 10’ in either direction of the crossing and adequately affixed with duct 
tape or equivalent. Only 10’ of the existing water main shall be exposed at any 
time. Prior to backfilling, the Contractor shall have the crossing inspected and 
approved by the owner of the water main facility. The Contractor shall notify the 
owner of the water facility 48 hours prior to excavating the facility. All costs incurred 
in meeting this requirement, including extra depth, shall be included in the price 
bid per linear foot of pipe and there will be no additional compensation. 

 
0613 EXTRA DEPTH DITCH 
 

The Contractor shall install the proposed main and services at a depth greater than 
the minimum depth specified to avoid conflicts with proposed and existing 
structures (See the paragraph in this section entitled INTERFERENCE WITH 
EXISTING STRUCTURES), in those areas requiring roadway and shoulder cuts 
and as directed by the Engineer. In these areas, the Contractor shall install the 
proposed main to a depth of 48” below the proposed, finished grade. Extra depth 
may also be required to maintain a minimum clearance of 12" between the top of 
the proposed main and the bottom of the proposed storm drain pipe. All changes 
in grade shall be made gradually.  

 
It shall be the Contractor's responsibility to meet such criteria and to coordinate 
with the field representative of the Georgia Department of Transportation or the 
road construction contractor those areas requiring extra depth. Earthwork cross 
sections and drainage and driveway profiles have been provided with the plans to 
help determine those areas requiring extra depth. It shall be the Contractor's 
responsibility to determine required elevations of the proposed main and services 
to avoid these conflicts. All costs incurred by extra depth shall be included in the 
price bid per lineal foot of pipe according to pipe size. There will be no additional 
compensation. 

 
0614 EXISTING FENCES 
 

The Contractor shall take down fences on or crossing the right-of-way for such 
periods of time only as are necessary to prosecute the work of clearing, grubbing, 
trenching, pipe laying, backfilling and cleanup. Gaps made in fences shall be 
closed in a substantial manner at night and during any suspension of work. All 
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existing fences shall be restored to as good condition as before disturbed. All costs 
incurred in the removal and replacement of fences shall be included in the price 
bid per lineal foot of pipe. There will be no additional compensation. 

 
0615 FARM TAP ASSEMBLY 
 

0615.01 Fabrication 
 

Farm tap assemblies will be provided by the Owner as an assembly as 
shown on the details in the plans. It shall be the Contractor's responsibility 
to complete the installation of the farm tap assembly as shown on the details 
in the plans. 

 
0615.02 Painting 

 
0615.02.1 Surface Preparation 

 
All portions of the farm tap assembly not painted shall be painted by 
the Contractor. All steel line pipe shall be cleaned by mechanical wire 
brushed to remove all rust, weld splatter, foreign particles and 
moisture prior to painting. Any painted areas damaged by installation 
shall be touched up by the Contractor. 

 
0615.02.2 Painting Workmanship 

 
All painting shall be done by skilled and competent painters by 
conventional air or airless spray. Each field coat shall carefully be 
applied in a manner that will provide uniform coverage with complete 
shading of the previous coat and shall be carefully worked around 
joints and other irregularities in the surface. Deficiencies in film 
thickness shall be corrected by the application of an additional coat(s) 
of paint. Each coat shall be allowed to dry properly before the next 
coat is applied. The day's painting should be completed well in 
advance of the probable time of day when condensation will occur, in 
order to permit the film an appreciable drying time prior to the 
formation of paint moisture. 

 
0615.02.3 Paint and Paint Products 

 
All materials shall be brought to the job site in the original sealed and 
labeled containers of the paint manufacturer and shall be subject to 
inspection by the Engineer on the job. Application shall be accordance 
with the manufacturer recommendations. 
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When thinning is necessary, only the products of the manufacturer 
furnishing the paint, and for the particular purpose, shall be allowed. 
All thinning shall be done in strict accordance with the manufacturer's 
instructions, as well as with the full knowledge and approval of the 
Owner. 

 
0615.02.4 Placing Assembly Into Operation 
 

After all fabrication, erection, painting, backfilling and testing is 
completed, the Contractor shall confirm the installation has been 
completed in accordance with the plans and specifications and notify 
the Owner to purge the newly constructed facility and confirm the 
regulator is operating in accordance with the manufacturer’s 
specifications. No regulator shall be placed into service until it has 
been determined the regulator is operating properly in accordance 
with the recommendations and instructions of the regulator 
manufacturer at the set pressure shown on the details in the plans. 
 
The Contractor shall provide a 48 hour notice to the Owner to place 
the newly constructed facility onto operation. 

 
0615.02.5 Placing Stone 

 
The Contractor shall treat the soil beneath the assembly with an 
environmentally approved sterilizer to prevent plant growth within the 
assembly limits. The base of the assembly shall be lined with nine (9) 
mil, black polyethylene and three inches (3") of stone placed beneath 
the assembly. 

 
0616 GRASSING 
 

0616.01 General 
 

0616.01.1 Temporary Grassing 
 

Temporary grassing consists of sowing grass seed on a temporary 
basis where a disturbed area will be re-disturbed sometime within the 
project time frame and temporary mulching will not be enough to 
prevent erosion and sedimentation. It includes applying mulch and 
water as herein specified. 

 
0616.01.2 Permanent Grassing 

 
Permanent grassing consists of sowing grass seed on a permanent 
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basis. It includes the preparation of the ground, applying mulch, water 
and fertilizer as herein specified. The type and amount of seed, 
fertilizer and lime shall be as called on the detail in the plans at the 
time this work is done to suit soil, seasonal conditions and to match 
existing grass of adjacent areas. 

 
Disturbed areas abutting lawns and yards shall be restored promptly 
and type of grassing shall match that of the lawns and yards. Finishing, 
dressing and grassing shall be completed immediately following 
backfilling as a continuous operation. Care shall be taken to provide 
positive drainage to avoid ponding. Restoration will not be permitted 
to lag behind construction operations. 

 
Methods for grassing of public rights-of-way disturbed during 
construction shall meet the requirements of Section 700-GRASSING 
of the State of Georgia Department of Transportation's Standard 
Specifications for Road and Bridge Construction, Latest Edition. 
Where grassing is disturbed beyond public rights-of-way, the methods 
for grassing shall meet the following minimum requirements. 

 
0616.02 Stand of Grass Required 

 
It is the intent of this specification to require the Contractor to deliver a 
satisfactory stand of perennial grass before final payment will be made for 
any of the items herein described. If it is necessary to repeat any or all of 
the work, including plowing, fertilizer, seeding, and watering the Contractor 
shall never-the-less repeat these operations until a satisfactory stand is 
obtained. For this purpose, a satisfactory stand of grass is here defined as 
a full cover, over the areas to be seeded, with grass that is alive and 
growing, leaving no bare spots larger than one foot square. 
 

0616.03 Ground Preparation 
 
After the area to be seeded has been brought to finish grade, lime (if 
required) shall be uniformly distributed at the prescribed rate over the 
seeding area, with a mechanical spreader. The ground shall be prepared 
by plowing, disking and harrowing to a depth of at least 4 inches until these 
areas are friable, well pulverized and the lime in the surface shall be 
smoothed out. All roots and stones larger than 3 inches in any dimension, 
and all other foreign material detrimental to final grading, maintenance and 
proper growth of the planting shall be removed. 
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0616.04 Application of Fertilizer 
 

Commercial fertilizer, 10-10-10 shall be distributed uniformly at the rate of 
1,000 pounds per acre and shall be uniformly mixed with the soil to a depth 
of at least two inches by disking, harrowing or by other methods acceptable 
to the Owner. Fertilizer shall not be applied when the wind makes it difficult 
to get satisfactory distribution. 

 
0616.05 Seeding 

 
Seed of the prescribed type, labeled in accordance with the Georgia seed 
laws, rules and regulations shall be evenly spread with a mechanical 
spreader at rate sufficient to obtain a full stand of grass, but in no case less 
than 100 pounds of seed per acre. 

 
0616.06 Watering 

 
Immediately after seeding, the Contractor shall soak the soil with water and 
shall keep all seeded areas continuously moist thereafter as necessary to 
insure proper maintenance of the grass. 

 
0616.07 Maintenance of Grass 

 
The Contractor shall do all maintenance work necessary to keep all planted 
area in a satisfactory condition until the work is finally accepted. This shall 
include mowing, repairing washes that occur, reseeding, and watering as 
required to produce a healthy and growing stand of grass. Mowing will be 
required to remove tall and noxious weeds before they go to seed. 

 
0617 GUARANTY 
 

All workmanship and material shall be guaranteed by the Contractor for one year 
after final acceptance and any defective workmanship, material, or equipment 
detected during this one year period shall be replaced by the Contractor at no cost 
to the Owner. Final acceptance of the project will be made only after all work has 
been completed, the facility is placed into service by the Contractor and is 
operating in accordance with the plans and these specifications and the Owner 
has formally accepted all of the work by issuing final payment. 
 

0618 INFORMATION CONCERNING CONDITIONS 
 

The accuracy of information furnished by the Owner and/or the plans and 
specifications as to underground and surface structures, foundation conditions, 
character of soil, position and quantity of ground and subsoil water, etc., are not 
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guaranteed by the Owner. Bidders must satisfy themselves by personal 
examination and by such other means as they desire with respect to actual 
conditions in the nature of the ground and subsoil water and in regard to the 
locations of existing underground or surface structures. Unforeseen conditions 
shall not constitute a claim for increased compensation under the terms of the 
proposal nor constitute a basis for the cancellation thereof. 
 

0619 INTERFERENCE WITH EXISTING STRUCTURES 
 

All existing utilities, pipes, drains or other structures on, above or below ground 
shall be carefully supported and protected from damage. If any such structures are 
damaged, they shall be restored to their original condition by or at the expense of 
the Contractor. A minimum clearance of 24" shall be maintained between the 
proposed pipeline and any existing structure unless called for otherwise in the 
plans. All costs incurred in meeting this requirement, including extra depth, shall 
be included in the price bid per linear foot of pipe and there will be no additional 
compensation. 

 
Insulation spacers shall be installed when the proposed steel line pipe is in close 
proximity to a metallic structure. 
 

0620 INTERNAL CLEANING OF PIPE 
 

Before placing the facility into operation, the Contractor shall ensure that all line 
pipe is internally free from welding icicles, rust, moisture, scale, dirt, mud and any 
foreign particles. The Contractor shall remove all such material by propelling 
cleaning pigs through all line pipe installed for this project with compressed air or 
inert gas. This shall be repeated as many times as necessary to ensure removal 
of any such defects. Wire brush type cleaning pigs and standard cleaning pigs in 
succession shall be used for steel line pipe and cleaning pigs specifically designed 
for use with polyethylene internal diameters shall be used for polyethylene pipe. 
Foam drying pigs shall be used to dry line pipe where significant amounts of 
moisture are present. In such cases, it may be necessary to introduce a drying 
agent into the line to completely remove any moisture. 

 
Once the cleaning operation is complete, the Contractor shall notify the Owner of 
the final passing of a cleaning pig and the Owner shall confirm the pipe is 
absolutely clean and free from any obstructions. If for any reason, the pipe sections 
cannot be welded together following the final cleaning operation, the line pipe 
sections shall be capped by welding and filled with air or inert gas. 
Where line valves will be included in the pressure testing of the facility, internal 
cleaning of all line pipe shall be completed prior to performing any pressure test. 
All line valves shall remain in the open position during all pressure testing and 
internal cleaning of all steel line pipe. 
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0621 LAYING PIPE 
 

All pipe shall be laid in a workmanlike manner in accordance with the best modern 
pipeline practice. It is intended that laying, as used here, includes welding, 
bending, insertion of slack and lowering. The Owner may instruct the Contractor 
to leave "open ends" at various points during construction. Such open ends shall 
be connected at such time and in such manner as directed by the Owner, but 
previous to the final test of the pipe. The providing of these open ends, if required, 
will be at locations designated by the Owner and for the purpose of relieving strain 
from temperature changes which may develop after the line has been placed in 
the ditch and its temperature lowered. 

 
0622 MARKING TAPE 
 

0622.01 Buried Steel Line Pipe 
 

Marking tape shall be placed in the ditch line over the centerline of all buried 
steel line pipe. Buried steel line pipe shall be backfilled in accordance with 
these specifications to a point 18” above the pipe and marking tape shall be 
installed in the ditch 18” above the centerline of the pipe. 

 
0623 LOCATION OF EXISTING UTILITIES 
 

It shall be the Contractor’s responsibility to comply with the Georgia Utility Facility 
Protection Act and cause to have all utilities located prior to excavating. The 
Contractor shall request the location of all utilities by calling the Utilities Protection 
Center at 1-800-282-7411 or other applicable telephone number. The Contractor 
shall be aware of and familiar with all local, State and Federal Laws governing 
utility protection and conduct all excavation practices in accordance therewith. 
 

0624 MAINTAINING THE FLOW OF GAS 
 
Construction shall be staged in order to ensure the system downstream of 
construction receives a constant flow of gas. At no time during the construction 
shall the flow gas be interrupted to the existing distribution system. If the flow of 
gas is interrupted at the fault of the Contractor, any costs or damages incurred by 
the City due to the loss of flow shall be the responsibility of the Contractor. 

 
0625 MARKING FACILITIES 

 
The Contractor shall be responsible for marking and maintaining the location of the 
facilities installed under this Contract with "locate flags" as called for in State and 
Local laws, rules and regulations. "Locate flags" will be provided by the Owner. All 
costs incurred by the marking of facilities shall be included in the price bid per lineal 
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of pipe according to type of installation and size and there will be no additional 
compensation. 

 
0626 ORDER SEQUENCE OF WORK 
 

To insure completion within the allotted time, the Owner will designate the starting 
point or points for construction and the sequence in which the work shall be 
constructed, completed and placed in operation. The Contractor shall observe and 
comply with the detail plans and all instructions from the Owner pertaining to the 
sequence of work. 
 

0627 PAVEMENT REMOVED AND REPLACED 
 

Pavement removed and replaced shall be completed at the locations shown in the 
plans as shown on the details in the plans. Pavement removed and replaced shall 
be completed in a fashion where disruption of traffic will be minimal. The use of 
traffics bearing plates will be necessary to meet this requirement. All pavement 
replaced in accordance with these specifications shall meet the approval of the 
State of Georgia Department of Transportation and the requirements of the 
Standard Specifications for Road and Bridge Construction, Latest Edition and the 
Utility Accommodation Policy and Standards, latest Edition, there of. 
 

0627.01 General 
 

Removing and replacing pavement shall consist of removing the pavement 
and base course and replacing it in accordance with the details in the plans. 
Existing pavement removed shall be sawed or cut to neat, straight lines. 

 
0627.02 Sub-grade 

 
The trench shall be backfilled as specified in BACKFILLING of these 
specifications. 

 
0627.03 Width 

 
Unless otherwise directed by the Engineer, all pavement shall be removed 
to a maximum width as shown on the details in the plans. 

 
0628 PLACING FACILITY INTO OPERATION 
 

After all fabrication, backfilling, and testing is completed and acceptable to the 
Owner, the Contractor shall purge the newly constructed facility. Purge tees shall 
be provided and installed by the Contractor at no expense to the Owner. Purge 
tees shall be located at locations to ensure all piping and appurtenances are 
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purged of all air. The Owner shall be given 48 hours notice before the purging 
operation begins. 

 
0629 PLACING FITTINGS 
 

Fittings shall be placed at the locations shown in the plans or as designated by the 
Owner. Before placing in the trench, all valves and fittings shall be carefully 
examined, and any defects corrected. Welding fittings shall be coated and 
wrapped as described in this section, Joint Wrap. Odd shaped fittings such as 
stopper fittings and purge tees may either be coated and wrapped as described 
above or thoroughly and evenly coated with Roskote No. 612XM. 
 

0630 PRESSURE TESTING 
 

0630.01 General 
 

All piping, associated valves and fittings and appurtenances shall be 
pressure tested in sections chosen by the Owner unless specified otherwise 
by these specifications and as called for by the applicable requirements of 
the Pipeline Safety Regulations, Code of Federal Regulations, Title 49, 
Latest Edition. All tests shall be conducted in the presence of the Owner. 
The Owner shall be given 48 hours notice before any pressure testing is 
conducted. The Contractor shall furnish suitable testing plugs or caps for 
the pipe, necessary compressors, pipe connections, gauges and other 
equipment and labor required. All breaks, leaks or defects in the pipe, 
valves, fittings or appurtenances shall be repaired and made good by the 
Contractor at his own expense. Following any necessary repairs, the 
section shall be re-tested until the test requirements have been successfully 
fulfilled. The test medium shall be air or inert gas.  
 
Where line valves will be included in the pressure testing of the facility in 
accordance with these specifications, internal cleaning of all pipe shall be 
completed prior to performing the pressure test. All line valves shall remain 
in the open position during all pressure testing and internal cleaning of all 
steel line pipe. 
 
If, for any reason, any steel line pipe has been installed and backfilled and 
the Contractor will not return to that section of the project within the same 
calendar week of the installation, the steel line pipe shall be filled with air or 
inert gas to a pressure of 100 psig. 
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0630.02 Requirements 
 

0630.02.1 Main Lines 
 

The following tests shall run continuously for 24 hours and each test 
shall be recorded on a chart recorder. The recording chart shall be 12” 
in diameter and shall not span more than 1.5 times the test pressure. 
The test pressure shall be verified by an accurate spring gauge and 
the recording chart shall show no drop in pressure during the test. If 
the recording chart shows a drop in pressure due to a temperature 
variation, the test shall exceed the 24 hours until the drop has 
recovered to the original test pressure. A test record shall be prepared 
for each completed test. A copy of the accepted record appears in 
Appendix A at the end of this section and may be reproduced for use 
on this project. The original test chart and test record for each 
completed test shall be acceptable to the Owner before the test 
pressure is purged from the pipe section under test. 

 
After backfilling, the steel line pipe and associated valves and fittings 
designated as part of the “high pressure” distribution system shall be 
tested in sections chosen by the Owner to a pressure of 500 psig. 
 

0630.02.2 Service Lines 
 

The following tests shall run continuously for fifteen (15) minutes and 
shall be monitored by an accurate spring gauge. The gauge shall show 
no drop in pressure. Pressure testing of service lines shall be 
conducted after the connection to the existing service is completed 
and shall include the existing service line up to the valve at the meter 
location. If a leak has been identified downstream of the connection 
between the proposed service line and the existing service line, it shall 
be promptly reported to the Owner for repair. No part of a service line 
shall be placed into service until it is ensured that no leaks exist. A test 
record shall be prepared for each completed test. A copy of the 
accepted record appears in Appendix A at the end of this section and 
may be reproduced for use on this project. The test record for each 
completed test shall be acceptable to the Owner before the test 
pressure is purged from the pipe section under test. 

 
After backfilling, the steel service lines, associated valves and fittings 
and those portions of the farm tap assemblies upstream of the 
regulators shall be tested to a pressure of 500 psig. 

 
After backfilling, the steel service lines, both existing and proposed, 
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associated valves and fittings and those portions of the farm tap 
assemblies downstream of the regulators shall be tested to a pressure 
of 100 psig. 
 
If an existing service line fails the fifteen (15) minute pressure test, the 
Contractor shall notify the Owner immediately and the Owner will take 
immediate action. 
 

0630.02.3 Farm Tap Assemblies 
 

After placing the and farm tap assemblies into operation, all threaded 
and flanged connections shall be "soap tested" in the presence of the 
Owner at operating pressure to ensure there is no evidence of 
leakage. Any evidence of leakage shall promptly be repaired by the 
Contractor. 

 
0631 PREVENTION OF ACCIDENTAL IGNITION 
 

The Contractor shall take the necessary precautions to prevent the accidental 
ignition of natural gas when cutting into and/or removing a section of pipe. These 
precautions shall include, but not be limited to, grounding and bonding. The cutting 
into of a section of pipe shall not commence until that section is isolated and the 
pressure in the section has been reduced to atmospheric. Only mechanical cutters 
will be allowed when cutting into a pipe section. 
 

0632 PROTECTION OF FINISHED WORK 
 

The Contractor will be held responsible for all work installed and shall be required 
to replace or repair any work damaged by any source or cause whatsoever until 
final acceptance of the work done by the Owner. 

 
0633 PROTECTION OF PAVEMENT AND CURBING 
 

When working along streets or roads, the Contractor shall use rubber-tired or other 
equipment which will not damage the paving or curbing. If pavement or curbing is 
damaged through negligence or carelessness on the part of the Contractor during 
construction, it shall be replaced at no expense to the Owner. Mats shall be used 
to support tracked equipment while in use or while sitting on pavement. In no case 
shall a tracked vehicle be "walked" along a paved road or street from one section 
of work to another. 

 
0634 PROTECTION OF TREES 
 

The Contractor shall remove only such trees on or along the work as the Owner 
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permits, and shall carefully protect all other trees adjacent to the work. He shall not 
permit excavating machinery or trucks to scrape the bark or tear the limbs from the 
trees, nor connect ropes or guy cables to them. 
 

0635 PROTECTION OF PIPE SECTIONS 
 

If it shall be necessary to stop work for any reason before the sections are welded 
together, suitable protection must be placed on the ends of the pipe so that they 
may be kept fully free from obstructions. These precautions must be carefully 
observed and at no time neglected as the line must be delivered to the Owner 
ready for operation entirely free from water, dirt or other obstruction, and the line, 
before its completion and acceptance, must be absolutely clean inside.  
 

0636 PURGE AND ABANDON IN PLACE/REMOVAL 
 

0636.01 Existing Facilities Outside GDOT Right-of Way 
 

Once the proposed main has been placed into service and the service lines 
have been transferred to the proposed main, the mains and services outside 
of the existing or required right-of-way that are to be abandoned shall be 
purged of all natural gas, capped and filled with water. Valve tees shall be 
installed at locations approved by the Owner for this purpose at the expense 
of the Contractor. Venting of purged gas shall be conducted at locations 
where it will not be a public nuisance or safety hazard. All existing valve 
boxes located on mains and services to be purged and abandoned shall be 
filled with concrete or other suitable compactable material. 
 
No existing main shall be removed from service until it has been confirmed 
by the Contractor that all service lines have been transferred to the 
proposed main. 
 

0636.02 Existing Facilities Within GDOT Right-of Way 
 

Once the proposed main has been placed into service and the service lines 
have been transferred to the proposed main, the mains and services within 
of the existing or required right-of-way that are to be abandoned shall be 
abandoned in accordance with the State of Georgia Department of 
Transportation Utility Accommodation Policy and Standards, Latest Edition. 
All existing mains and services to be abandoned up to 6” in internal diameter 
shall be abandoned as called for above. All existing mains and services to 
be abandoned with an internal diameter larger than 6” shall be purged of all 
natural gas, capped and 100% filled with grout. 
 
No existing main shall be removed from service until it has been confirmed 



Natural Gas Main Relocation Prepared: July 27, 2023 
S.R. 293/Kingston Highway at  
Dykes Creek 0015544 
Cartersville Project No. CP-21-001 

 
 

 
0600-20 

 L:\Projects\CP-21-001\Specifications\CP-21-001-0600-CM.docx 

by the Contractor that all service lines have been transferred to the 
proposed main. 
 

0636.03 Removal of Existing Facilities 
 

All existing piping and appurtenances shown on the plans to be removed 
shall remain the property of the Owner and transported to the Owner’s 
storage facilities by the Contractor. Any piping and appurtenances shown 
on the plans to be removed that the Owner chooses not to retain shall be 
disposed of off the project site in an acceptable manner by the Contractor. 

 
0637 RECORD DRAWINGS 
 

The Contractor shall submit accurate and detailed record drawings of the 
completed installation in plan to the Owner. Record drawings shall accurately show 
any changes in the existing facilities that may differ from that as shown on the 
plans including locations, sizes and materials. Record drawings shall accurately 
show by detailed measurements the locations of all proposed appurtenances to 
the construction including regulating stations, farm tap assemblies, valves, 
cathodic protection test stations, fittings, etc. Record drawings shall show the as-
built alignment of all line pipe installed referencing permanent structures or, if not 
available as in the case of roadway relocation, station numbers and offsets. 
Alignment shall be referenced at 100’ intervals. Where the line pipe is installed at 
depths other than those proposed, the record drawings shall accurately show the 
locations and installation depths. Record drawings shall be submitted on the full-
size contract plan drawings. 
 

0638 REMOVAL OF TEMPORARY SILT & EROSION CONTROL DEVICES 
 

Once the Contractor has established the required stand of grass and silt and erosion 
is no longer evident, the Contractor shall remove all temporary silt & erosion control 
devices. All devices shall be disposed of off of the project site. All areas that are 
disturbed from this removal process shall be restored to as near as possible the 
condition before the removal process started. All costs incurred in the removal of silt 
and erosion control devices and this restoration process shall be at the expense of 
the Contractor. 

 
0639 RIGHT-OF-WAY AND EASEMENTS 
 

Unless called for otherwise by these specifications, the Owner will provide all 
necessary permits, easements and rights-of-way through and over private property 
and along and under the highways and railways. 
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0640 ROCK EXCAVATION 
 

All material shall be considered solid rock which cannot be excavated except by 
drilling, blasting or wedging. It shall consist of undecomposed stone in solid ledges 
or of boulders of not less than 1/2 cubic yard volume. When rock is encountered, 
the area shall be cleared from the rock to a depth and width of 12” from all sides 
of the pipe and the Owner notified who shall then measure the rock for payment. 
Prior to pipe installation, the bottom of the trench shall be backfilled to the grade 
of the pipe with selected material free from rock and rock fragments and thoroughly 
compacted. Following pipe installation, the ditch shall be backfilled to a point 12” 
above the pipe with selected material free from rock and rock fragments and 
thoroughly compacted. At the discretion of the Owner, rock shield or clean fill will 
be provided by the Owner for installation by the Contractor prior to lowering the 
pipe into the ditch. 
 
The remainder of the backfill shall not contain over 75% broken stones, and the 
maximum stone size placed in the trench shall not weigh more than 50 pounds 
each. Excess rock and fragments shall be disposed of in a satisfactory manner off 
of the project site. 

 
Rock excavation by blasting shall be at least 100' in advance of pipe installation. 
The Contractor shall utilize procedures and techniques in accordance with safe 
and accepted blasting practices in accordance with all Local, State and Federal 
Laws, Codes and Regulations. The Contractor will be responsible for any and all 
damage associated with rock excavation by blasting. 
 

0641 SILT AND EROSION CONTROL DEVICES 
 

0641.01 General 
 

The construction of this project requires Best Management Practices 
(BMPs) in the prevention of sedimentation and the control of erosion. All 
silt and erosion control devices installed, constructed and maintained on 
this project shall conform to the standards and specifications set forth by 
the "Manual for Erosion and Sediment Control in Georgia", latest edition 
and must withstand up to a 25-year rainfall event. The road construction 
contractor will be responsible for providing silt and erosion control permitting 
and the installation of silt and erosion control devices project wide. 
 
The Contractor will be responsible for the prevention of sedimentation and 
erosion control in all areas outside the scope of the Developers’ silt and 
erosion control limits until permanent grassing has been established in such 
areas disturbed by construction and sedimentation and erosion is no longer 
evident. Silt and erosion control devices will be paid for at the unit price bid 
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according to device. 
 
The Contractor will be responsible for the protection of existing silt and 
erosion control devices installed, constructed and maintained by others. If 
such devices are disturbed or damaged by the Contractor, all such devices 
shall be repaired or replaced at the Contractor's expense. 
Best Management Practices (BMP’s) shall be implemented by the 
Contractor to prevent or minimize erosion and control sedimentation with 
the installation and implementation of silt and erosion control devices before 
any land disturbing activity commences. Silt and erosion control devices 
shown on the details in the plans and at the locations shown in the plans 
shall be considered a minimum and additional measures deemed 
necessary shall be immediately implemented to effectively prevent or 
minimize erosion and control sedimentation. Silt and erosion control 
devices shall be effectively maintained and shall be removed once the 
erosion of the disturbed area has been permanently prevented and the area 
stabilized. Installation, maintenance and removal of silt and erosion control 
devices shall be in accordance with the minimum requirements of the 
following minimum standards. 

 
-Manual for Erosion and Sediment Control in Georgia, Latest Edition 
-State of Georgia Department of Transportation Standard Specifications, 
Construction of Roads and Bridges, Latest Edition 
-National Pollutant Discharge Elimination System (NPDES) Permit for 
Storm Water Discharges Associated With Construction Activity For 
Infrastructure Construction Projects, Permit No. GAR100002. 
 

0641.02 Maintenance and Inspection 
 
Silt and erosion control devices shall be inspected by the Contractor for 
effectiveness, damage and proper installation at the end of each working 
day not to exceed once every seven (7) calendar days and within 24 hours 
of the end of a rainfall event that is 0.5 inches or greater. Repair of damaged 
or improper installation shall be remedied by the Contractor within 24 hours 
of inspection. Improper effectiveness of any silt and erosion control device 
or combination thereof that has been properly installed and maintained shall 
be reported to the Owner within 24 hours of inspection. Silt and erosion 
control devices shall be cleaned of sediment as required for the specific 
device. Disposal of sediment shall be in a fashion that it will not re-enter the 
silt and erosion control devices. All damage or improper installation shall be 
promptly remedied by the Contractor. 
 
All maintenance and inspection records shall be kept on the project site at 
all times during construction and shall be made available for review at any 
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time. Copies of maintenance and inspection records shall be provided to 
the Owner at the close of each calendar week. 
 

0642 STEEL LINE PIPE COATING 
 

0642.01 Plant Applied Coating 
 

Steel line pipe coating procedures and electrical inspection shall be in 
accordance with the National Association of Pipe Coating Applicators 
(NAPCA) Specifications and Plant Coating Guide, Latest Edition and as 
required by the coating manufacturer. 
 

0642.02 Joint Wrap 
 

Joint wrap shall be applied in accordance with the wrap manufacture’s 
application procedures, instructions and recommendations. The Contractor 
shall have a copy of the application procedures available for inspection at 
the project site and the workmen shall be properly instructed by the wrap 
manufacturer of the application procedures. The following minimum 
procedures shall be followed in addition to the above. 
 

0642.02.1 Surface Preparation 
 

Surfaces should be dry and cleaned of all rust, scale, soil, mud, oil, 
grease and other contaminants by motor-assisted wire brushing or 
blasting to “white metal finish” (SIS-Sa 2 1/2). Burrs or other sharp 
points shall be removed by filing or peening. Grease or oil shall be 
removed by naphtha or other oil-removing solvent, and the joint wiped 
dry. 

 
0642.02.2 Primer 

 
Where applicable, primer shall be applied by brush or roller without 
thinning and brushed to a thin film not more that 1 1/2 mils dry 
thickness. Primer shall not be applied too thick. Pipe heated by 
welding shall be allowed to cool to 120°-140° F before applying primer. 
Primer shall not be applied to pipe where condensation has been 
allowed to form. 
 

0642.02.3 Spiral Tape Wrap 
 

Wrapping tape shall be applied with a half overlap under a tension of 
about five pounds per inch of width starting and finishing about two 
inches back from the edge of the coating. The start shall always be 
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made at the rear end of the joint as determined by the direction in 
which pipe laying is proceeded. The first and last turns shall be 
wrapped one and one-third times squarely ground the pipe. 
Intermediate turns across the joint shall be spirally overlapped. Angle 
changes shall be accommodated by increasing the tension on the 
appropriate tape edge. The last one-third turn shall be applied without 
tension, the tape end being merely pressed in position. 

 
0642.03 Field Repair of Damaged Areas 

 
Any damaged areas shall be repaired by trimming the frayed areas of the 
coating, applying a brush coat of tape primer and wrapping the entire 
circumference of the pipe with tape. "Patching" of the damaged areas will 
not be acceptable. 

 
0642.04 Field Test of Line Pipe Coating 

 
Field tests of the line pipe coating shall be conducted immediately before 
the pipe is lowered into the trench. Field tests shall be conducted after the 
pipe has been welded and the joints prepared and wrapped in accordance 
with this section. Field tests shall be conducted by visual and electrical 
inspection. The coating and joint wrap shall be visually inspected for 
damage and promptly repaired before electrical inspection. Electrical 
inspection shall be conducted with a 10,000-volt electric holiday detector 
and the pipe shall be grounded by mean sufficient to the operation of the 
holiday detector. The detector shall be equipped with a positive signaling 
device to indicate flaws, holes, breaks or conductive particles in the plant 
applied and field wrap coatings. Test voltages shall not be less than that 
used by the coating applicator in accordance with NAPCA Specification and 
Plant Coating Guide, Bulletins 1-65-87 through 15-83-87. All defects found 
by visual or electrical inspection shall be repaired in accordance with this 
section and the pipe again tested before lowering into the trench. 

 
Before each day’s pipe installation, the Contractor shall inspect the 
condition of the holiday detector and demonstrate that it is properly working 
with a voltmeter and a high voltage probe. The test voltage must be the 
voltage as measured grounding to the line pipe and not the measured 
voltage of the holiday detector output to an earth ground. If at anytime it is 
questionable that the detector is properly working, it shall be tested and 
demonstrated that the detector is properly working. 
 

0643 TAPPING OF MAINS 
 

Taps into mains under pressure without the interruption of gas flow shall be made 
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at the locations shown on the plans. Taps shall be made by the installation of a 
stopper fitting with outlet. The Contractor shall have all materials on hand and shall 
conduct the work in a manner to insure the installation of the stopper fittings in a 
safe manner and in the minimum of time. The Contractor shall utilize only those 
persons who are fully qualified and knowledgeable in the tapping of mains under 
pressure. The Contractor shall furnish and install only those materials designed for 
making taps under pressure. The Contractor shall furnish the Engineer all coupons 
cut out of the existing main during the tapping operation. 
The normal operating pressure of the existing system is 300 psig and the operating 
pressure will not be lowered at any time during construction to facilitate lower 
pressure tapping equipment. 
 

0644 TRANSFER OF SERVICE LINES TO THE PROPOSED MAIN 
 

Once the proposed main is placed into service and before the existing main is 
purged and abandoned, the existing service lines shall be transferred to the 
proposed main. After installing the proposed service piping at the locations shown 
in the plans, each service line shall be transferred on a service by service basis. 
No transfer shall begin until the Contractor can ensure transfer and re-lighting can 
be accomplished before the end of the day’s work. Interruption of service shall be 
minimal to each customer and the Owner will provide forces for re-lighting. After it 
has been verified that all service lines are transferred to the proposed main, the 
existing mains and services shall be purged and abandoned at the locations shown 
in the plans as called for in these specifications. 
 

0645 TRENCH EXCAVATION 
 

Pipe trenches shall be excavated on lines shown on the plans. The bottom of the 
trenches shall be hand dressed so that the pipe has even bearing on solid, 
undisturbed earth throughout its length. Trenches shall be of sufficient width to 
provide ample working space on each side of the pipe and for maintaining a 
straight line of pipe. The Owner shall have the right to limit the amount of trench 
open at any one time. All excavated material shall be so placed as not to interfere 
with public travel on the roadway along which the lines are laid. 
 
Lines shall be constructed at depths as shown in the plans. Lines shall be placed 
at greater depths when shown on the plans or as directed by the Owner. All grade 
changes shall be made gradually. If necessary of at the direction of the Owner, 
bending of the pipe or welded fittings shall be implemented. In laying pipe across 
water courses or depressions of any kind, the minimum depth herein specified 
shall be maintained at the bottom of the depression. 
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0646 WELDERS 
 

0646.01 General 
 

All welders shall be competent and experienced in pipeline welding. Only 
Shielded Metal-Arc Welding (SMAW) will be acceptable on pipe 2-3/8" O.D. 
and larger. Acetylene welding will be allowed on pipe smaller than 2-3/8" 
O.D. All welders shall have a complete working knowledge of the welding 
equipment and the procedures and precautions necessary for completing 
acceptable welds with a maximum of safety. All welders shall be qualified 
in accordance with Section 0400, CERTIFICATION, LICENSE AND TEST 
REQUIREMENTS of these specifications. 

 
0646.02 Re-qualification Requirements 

 
Re-qualification tests shall be required if there is some specific reason to 
question a welder's ability or if the welder is not engaged in a given process 
of welding (i.e., arc or gas) for a period of six months or more. 

 
0646.03 Qualification Records 

 
The Contractor shall maintain a record of the welders qualified to weld for 
this project including the date and results of tests.  

 
0646.04 General Welding Procedure 

 
All welding shall be completed in accordance with the Municipal Gas 
Authority of Georgia’s Subscribed Regulatory Compliance Service’s 
(SRCS’s) detailed written procedure specification for each welding process 
or method of application implemented. The welding procedure followed 
during the qualifying tests shall be adhered to during subsequent 
construction. Welding shall not be done when the quality of the completion 
weld would be likely to be impaired by the prevailing weather conditions 
including, but not limited to, airborne moisture, blowing sand, or high wind. 
Wind shields shall be used when practical. 
 
The steel line pipe will be welded by the conventional method of roll welding 
as many sections of pipe as practicable and later joining these roll welded 
sections by position welds over the ditch or by such methods as the Owner 
may approve. The Owner shall have the right to limit the number of sections 
of pipe welded ahead of the ditch at any one time. 
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0646.05 Welding Inspection 
 

The Owner shall have the right to employ any reasonable means of 
determining the character of each welder's work, and may from time to time 
require the Contractor to cut out coupons or test pieces for the purpose of 
determining whether the welding is satisfactory. The cost of repairs 
necessary to replace such test pieces shall be borne by the Contractor. 

 
All coupons suspected of having welds that are unsatisfactory shall be 
tested in accordance with API Standard 1104 Welding of Pipelines and 
Related Facilities, Latest Edition incorporated by reference by the Code of 
Federal Regulations, Section 3.4-Visual Examination and Section 3.5-
Destructive Testing. If the coupons fail to pass these requirements, the 
Contractor shall be responsible for the costs of testing. If the Owner, after 
reviewing the test data, determines that the character of the remaining 
welds is in question, all of these welds shall be non-destructively tested by 
radiographic examination. The Contractor shall be responsible for his pro 
rata share for the cost of radiographic examination. The Contractor's pro 
rata share shall be the total cost for radiographic examination multiplied by 
the ratio of the failures to the total examined. Radiographic examination 
shall meet the requirements of API Standard 1104 Welding of Pipelines and 
Related Facilities, Latest Edition incorporated by reference by the Code of 
Federal Regulations, Section 6-Acceptance Standards for Non-destructive 
Testing. All testing shall be conducted by a recognized laboratory and the 
test results shall be furnished to the Owner. 

 
0646.06 Standards of Acceptability 

 
All welding shall be completed in accordance with the requirements of API 
Standard 1104 Welding of Pipelines and Related Facilities, Latest Edition 
incorporated by reference by the Code of Federal Regulations. 

 
 ..................................................... END OF SECTION .....................................................   
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SECTION 0600: APPENDIX A 



NATURAL GAS MAIN RELOCATION 
S.R. 293/KINGSTON HIGHWAY AT 

DYKES CREEK 0015544 
PRESSURE TEST RECORD 

 
Cartersville Project No.: CP-21-001 
 
Test Medium (check one):   Air    Nitrogen    Other (specify) 
 
Test Length:   Hrs   Min Test Pressure:   Begin PSIG   End  PSIG 
 
Pressure Loss:   PSIG Reason for Loss:   
 
Begin Date:   , 20  at   am / pm (circle)  Owner’s Initials 
 
End Date:   , 20  at   am / pm (circle)  Owner’s Initials 
 
Test Section Length:   L.F. Owner’s Representative:   
 
Test Section From: Sta.   Rt / Lt (circle),   
 
  (location, type of fitting, etc.) 
 
Test Section To:  Sta.   Rt / Lt (circle),   
 
 (location, type of fitting, etc.) 
 
Contractor:   ,   ,   (name, city, state) 
 
Contractor’s Superintendent/Foreman:   
 
Pipe Supplier:   ,   ,    (name, city, state) 
 
Pipe Manufacturer:   ,   ,    (name, city, state) 
 
Pipe Size:   “ O.D.  “ W.T./DR Grade:    
 
   “ O.D.  “ W.T./DR  Grade:    
 
   “ O.D.  “ W.T./DR Grade:    
 
   “ O.D.  “ W.T./DR Grade:    
   
Joining Method:   Shielded Metal Arc Welding (SMAW)   Fusion (check one) 
 
Preheat, Stress Relief:    Yes   No If yes; Temperature:  °F 
 
 
Attach additional sheets as necessary 
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Asphalt 3"
Medium dense, brown to reddish brown, silty SAND, moist

Very loose to dense, reddish brown, clayey GRAVEL with sand, moist

Medium dense to very loose, reddish brown to gray, clayey SAND with
riprap fragments, moist

1"-2" Recovery (wet)

Shelby Tube (16'-18')

Shelby Tube (30'-32') No Recovery

Medium dense to dense, light brown, silty SAND with rock fragments,
wet
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GROUND ELEVATION 613.1 ft HOLE SIZE 4"DATE STARTED 1/12/21 COMPLETED 1/12/21

METHOD Hollow Stem Auger

LOGGED BY VM

DRILLING CONTRACTOR GeoLab Drilling GROUND WATER LEVELS:

AT TIME OF DRILLING ---

AT END OF DRILLING ---

DRILL RIG Geoprobe 7822 (#1029)

EFFICIENCY 91%

CHECKED BY SG

NOTES STA. 106+04, 20' RT 24hrs AFTER DRILLING 13.0 ft / Elev 600.1 ft
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Medium dense to dense, light brown, silty SAND with rock fragments,
wet

Partially Weathered Rock (PWR) sampled as light brown, silty SAND,
wet

Very stiff to stiff, light brown, sandy SILT, wet

No Recovery

Medium dense, light brown, silty SAND with rock fragments, wet

Bottom of hole at 75.0 feet.
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Asphalt 3"
Concrete 12"
Medium dense, reddish brown to brown, silty SAND, moist

Loose to very loose, reddish brown, clayey SAND, moist

Very soft, brown, sandy lean CLAY, wet

Shelby Tube (15'-17')

Very dense to very loose, light reddish brown, silty SAND with rock
fragments, wet

6" Recovery

12" Recovery

32-17-8-9
(25)

5-5-6-9
(11)

2-3-5-2
(8)

2-6-2-2
(8)

2-1-1-2
(2)

WOH/18"
(WOH)

1-WOH/12"
(WOH)

12-32-50
(82/10")

4-5-1
(6)
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(10)
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GROUND ELEVATION 613.6 ft HOLE SIZE 4"DATE STARTED 1/13/21 COMPLETED 1/13/21

METHOD Hollow Stem Auger, NQ Rock Coring

LOGGED BY VM

DRILLING CONTRACTOR GeoLab Drilling GROUND WATER LEVELS:

AT TIME OF DRILLING ---

AT END OF DRILLING ---

DRILL RIG Geoprobe 7822 (#1029)

EFFICIENCY 91%

CHECKED BY SG

NOTES STA. 106+52, 16' RT 24hrs AFTER DRILLING 12.0 ft / Elev 601.6 ft
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Very dense to very loose, light reddish brown, silty SAND with rock
fragments, wet

6" Recovery

Partially Weathered Rock (PWR) sampled as light brown, silty SAND,
wet
Auger Refusal at 60 feet.
(60'-90') Dolostone, gray to light gray, intensely to moderately fractured,
moderately healed, hard rock, highly to moderately weathered, FeOx
staining present

(75'-85') Some vuggy texture observed

(85'-90') Slightly weathered to fresh

Bottom of hole at 90.0 feet.
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Very loose, dark brown, clayey SAND, moist

Medium dense to dense, brown, silty SAND with gravel, wet

Very loose, light brown, clayey SAND with gravel, wet

Shelby Tube (10'-12') No Recovery

No Recovery

Very dense to medium dense, light brown, silty SAND with rock
fragments, wet

Medium dense, light brown, sandy SILT, wet

Medium dense to dense, light brown, silty SAND with rock fragments,
wet

Partially Weathered Rock (PWR) sampled as light brown, silty SAND,
wet

2-1-3-6
(4)

8-15-21-11
(36)

10-21-9-4
(30)

1-1-2-2
(3)

WOH/24"
(WOH)

WOH-1-1
(2)

15-33-35
(68)

12-8-5
(13)

8-13-11
(24)

12-12-12
(24)

15-16-18
(34)

8-20-23
(43)

50/3"

SS-1

SS-2

SS-3

SS-4

SS-5

ST

SS-6

SS-7

SS-8

SS-9

SS-10

SS-11

SS-12

SS-13

SC

SM

SC

SM

ML

SM

PWR

GROUND ELEVATION 605.4 ft HOLE SIZE 4"DATE STARTED 1/15/21 COMPLETED 1/15/21

METHOD Hollow Stem Auger, NQ Rock Coring

LOGGED BY VM

DRILLING CONTRACTOR GeoLab Drilling GROUND WATER LEVELS:

AT TIME OF DRILLING ---

AT END OF DRILLING ---

DRILL RIG Geoprobe 7822 (#1029)

EFFICIENCY 91%

CHECKED BY SG

NOTES STA. 107+52, 17' RT Casing from bridge deck (614.4) to mudline (605.4). 24hrs AFTER DRILLING 4.0 ft / Elev 601.4 ft
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Auger Refusal at 51.5 feet.

(51.5'-56.5') Dolostone, gray to light gray, intensely to moderately
fractured, moderately healed, hard rock, highly to moderately weathered,
FeOx staining present

NO RECOVERY:  Low water pressure, but no loss of circulation.  As
such, this range is indicative of residual soil (completely weathered rock)

(76.5'-86.5') Dolostone, gray to light gray, intensely to very intensely
fractured, moderately hard to very soft, slightly to highly weathered

Bottom of hole at 86.5 feet.
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Note: This boring is 5' offset from boring BB-3. Boring augered down
until refusal at 51 feet.

(51'-96') Dolostone, gray to light gray, intensely to moderately
fractured, moderately healed, hard rock, highly to moderately
weathered, FeOx staining present
(56'-76') Intensely fractured

(72'-74') Residual soil

(76'-91') Highly to completely weathered, very intensely fractured,
moderately soft to very soft rock

(91'-96') Highly weathered to fresh, very intensely to moderately
fractured, soft to hard rock

Bottom of hole at 96.0 feet.

RC-8

RC-9

RC-10

RC-11

RC-12

RC-13

100
(83)

33
(10)

35
(23)

23
(0)

3
(0)

92
(44)

GROUND ELEVATION 605.4 ft HOLE SIZE 4"DATE STARTED 1/15/21 COMPLETED 1/15/21

METHOD Hollow Stem Auger, NQ Rock Coring

LOGGED BY VM

DRILLING CONTRACTOR GeoLab Drilling GROUND WATER LEVELS:

AT TIME OF DRILLING ---

AT END OF DRILLING ---

DRILL RIG Geoprobe 7822 (#1029)

EFFICIENCY 91%

CHECKED BY SG

NOTES STA. 107+57, 17' RT Casing from bridge deck (614.4) to mudline (605.4). 24hrs AFTER DRILLING GNE
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Asphalt 3"
Concrete 12"
Loose to very loose, reddish brown, silty SAND, moist

Loose, reddish brown to gray, clayey SAND, moist

Soft, brown, sandy CLAY, moist

Very dense to loose, reddish brown to light brown, clayey SAND with
gravel, moist

No Recovery

Very loose to medium dense, light reddish brown, silty SAND, wet

No Recovery

12" Recovery

No Recovery

4-4-3-3
(7)

3-1-2-2
(3)

1-2-3-5
(5)

1-3-1-1
(4)

48-50/4"

5-3-2
(5)

13-26-12
(38)

4-1-1
(2)

1-1-2
(3)

4-3-1
(4)

8-9-9
(18)

1-1-1
(2)

SS-1

SS-2

SS-3
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SS-8
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SS-10

SS-11

SS-12

SM

SC

CL
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SM

GROUND ELEVATION 615.2 ft HOLE SIZE 4"DATE STARTED 1/18/21 COMPLETED 1/18/21

METHOD Hollow Stem Auger, NQ Rock Coring

LOGGED BY VM

DRILLING CONTRACTOR GeoLab Drilling GROUND WATER LEVELS:

AT TIME OF DRILLING 18.0 ft / Elev 597.2 ft

AT END OF DRILLING ---

DRILL RIG Geoprobe 7822 (#1029)

EFFICIENCY 91%

CHECKED BY SG

NOTES STA. 108+04, 19' RT 24hrs AFTER DRILLING ---
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Very loose to medium dense, light reddish brown, silty SAND, wet

No Recovery

Very soft to very stiff, light brown, sandy SILT with rock fragments, wet

Partially Weathered Rock (PWR) sampled as light brown, silty SAND,
wet

Auger Refusal at 76 feet.

(76'-96') Dolostone, gray to light gray, moderately fractured, moderately
healed, moderately hard rock, highly to moderately weathered, FeOx
staining present

(88'-92') Some vuggy texture observed

(94'-96') Very intensely to intensely fractured, moderately soft rock,
highly weathered

Bottom of hole at 96.0 feet.
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SECTION 0700 – MEASUREMENT AND PAYMENT 
 
0701 GENERAL 

 
The unit price or lump sum price bid for each item shall be for furnishing all 
materials, tools, labor, equipment, skills, tests and certifications, and incidentals 
necessary to complete the items as shown on the plans, as shown on the details 
in the plans and as called for in the specifications. 

 
0702 CONNECTION TO EXISTING PIPE 
 

0702.01 Measurement: Connection to existing pipe will be measured by the actual 
count of each connection completed according to size and material. 

 
0702.02 Payment: Connection to existing pipe will be paid for at the unit price bid 

per connection completed according to size and material. This unit price will 
be full compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary for connection at the locations shown in the plans and 
as called for in the specifications. 

 
0703 DIRECTIONAL BORE PIPE 
 

0703.01 Measurement: Directional bore pipe will be measured along the surface of 
the ground over the centerline of the directional bore installed and tested 
according to size and the lengths called for in the specifications. The 
measurement will be in linear feet. 

 
0703.02 Payment: Directional bore pipe will be paid for at the unit price bid per linear 

foot of pipe installed and tested according to size. This unit price will be full 
compensation for furnishing all materials, fittings, labor, equipment, tools, 
incidentals, necessary to complete the installation at the locations shown 
on the plans and as called for in the specifications. 
 
This unit price pertains to the preparation of the directional bore pipe only 
and the directional bore installation will be paid for at the price bid per linear 
foot of directional bore according to the site and size. 
 
Directional bore pipe will be provided by the Owner. 
 

0704 DIRECTIONAL BORE 
 

0704.01 Measurement: Directional bores will be measured along the surface of the 
ground over the centerline of the drill successfully completed according to 
the site, size and the lengths as specified in the plans. The measurement 
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will be in linear feet. 
 

0704.02 Payment: Directional bores will be paid for at the unit price bid per linear 
foot of bore successfully completed according to the site, size and the 
lengths as specified in the plans. This unit price will be full compensation 
for furnishing all labor, equipment, tools and incidentals necessary to 
complete the directional bores at the locations shown in the plans and as 
called for in the specifications. 

 
This unit price pertains to the directional bore only and the bore pipe will be 
paid for at the price bid per linear foot of bore pipe according to size and 
material. This unit price does not pertain to bores. Bores will be paid for at 
the unit price bid per linear foot of bore. 

 
If encountered, solid rock directional bore will be determined in accordance 
with the specifications and as called for above. Solid rock bore will be 
measured from the point in the bore that solid rock is encountered and 
determined and end at the termination of the directional bore. The total unit 
price payment for solid rock directional bore will be the sum of the price bid 
for directional bore plus the unit price bid for solid rock directional bore. 
 

0705 FARM TAP ASSEMBLY 
 

0705.01 Measurement: Farm tap assembly will be measured by the actual count of 
each assembly completed, tested and operational.  

 
0705.02 Payment: Farm tap assembly will be paid for at the unit price bid per 

assembly completed, tested and operational. This price will be full 
compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary to complete the installation at the locations shown in 
the plans, as shown on the details in the plans and as called for in the 
specifications.  

 
Steel line pipe and the farm tap assembly will be provided by the Owner. 

 
0706 GRASSING 
 

0706.01 Measurement: Grassing will be measured by multiplying the width by the 
length of the area grassed according to type and dividing by 9. The 
measurement will be in square yards. The maximum width, however, shall 
not exceed 15 feet where the pipeline is adjacent to the roadway. Areas 
beyond 15 feet in width disturbed by the construction of this project shall be 
grassed as called for in the specifications at the expense of the Contractor. 
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0706.02 Payment: Grassing will be paid for at the unit price bid per square yard 
according to type. This unit price will be full compensation for furnishing all 
labor, materials, tools, equipment and incidentals necessary to complete 
the work as called for in the specifications. 

 
0707 LINE VALVE ASSEMBLY 
 

0707.01 Measurement: Line valve assembly will be measured by the actual count of 
each valve installed according to size, type and material.  

 
0707.02 Payment: Line valve assembly will be paid for at the unit price bid per valve 

installed according to size, type and material. This unit price will be full 
compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary for the installation of the line valve assembly at the 
locations shown in the plans, as shown on the detail in the plans and as 
called for in the specifications.  

 
This unit price includes the construction of cast-in-place concrete collars. 
 
Line valves will be provided by the Owner. 
 

0708 PAVEMENT REMOVED AND REPLACED 
 

0708.01 Measurement: Measurement will be made by multiplying the length of 
paving removed and replaced according to type in feet, multiplying by the 
maximum width shown on the details in the plans and dividing by 9. The 
measurement will be in square yards. 

 
0708.02 Payment: Pavement removed and replaced will be paid for at the unit price 

bid per square yard removed and replaced according to type. This payment 
will be full compensation for furnishing all labor, materials, tools, equipment 
and incidentals necessary for the removal and replacement of paving as 
shown on the detail in the plans and as called for in the specifications. 

 
This unit price will also include steel plating necessary to the flow of traffic 
until the removal and replacement is complete and acceptable. 
 
At the discretion of the Owner, if the Contractor chooses to bore paved 
areas where pavement removal and replacement is called for, the bores will 
be paid for at the unit price bid for pavement removed and replaced per 
square yard according to type and the dimensions shown on the details in 
the plans. There will be no additional compensation. 
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0709 PURGE AND ABANDON IN PLACE/REMOVAL 
 

0709.01 Measurement: Purge and abandon in place/removal will be measured along 
the surface of the ground over the centerline of the pipe purged and 
abandoned in place. 

 
0709.02 Payment: Purge and abandon in place/removal will be paid for at the unit 

price bid per lineal foot of pipe purged and abandoned. This price will be full 
compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary to complete the work at the locations shown in the 
plans and as called for in the specifications.  

 
This unit price shall include the transportation and/or purchase of water, 
grout and cutting and capping of the existing mains and services and the 
removal of existing appurtenances at the locations shown in the plans. 
 

0710 SERVICE TEES 
 

0710.01 Measurement: Service tees will be measured by the actual count of each 
tee  installed, tested and tapped according to size and material.  

 
0710.02 Payment: Service tees will be paid for at the unit price bid per tee installed, 

tested and tapped according to size and material. This payment will be full 
compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary for the installation of service tees at the locations 
shown in the plans and as called for in the specifications. 

 
This unit price will also include the connection to the existing and proposed 
line pipe. 

 
0711 SOLID ROCK EXCAVATION 
 

0711.01 Measurement: Solid rock excavation will be determined by multiplying the 
average depth of rock excavated in feet, times the length in feet, times the 
width equal to the nominal diameter of the pipe plus 2 feet and divided by 
27. The measurement will be in cubic yards. 

 
0711.02 Payment: Solid rock excavation will be paid for at the unit price bid per cubic 

yard. This unit price will be full compensation for furnishing all materials 
including blasting materials, labor, tools, equipment and incidentals 
necessary to complete the work as called for in the specifications. 

 
 



Natural Gas Main Relocation Prepared: July 27, 2023 
S.R. 293/Kingston Highway at  
Dykes Creek 0015544  
Cartersville Project No. CP-21-001 

 
 

 
0700-5 

 L:\Projects\CP-21-001\Specifications\CP-21-001-0700-M&P.docx 

0712 STEEL LINE PIPE 
 

0712.01 Measurement: Steel line pipe will be measured along the surface of the 
ground over the centerline of the pipe installed and tested according to size 
and material. The measurement will be in linear feet and no deduction will 
be made for space occupied by valves or fittings. However, no separate 
payment will be made for fittings.  

 
0712.02 Payment: Steel line pipe will be paid for at the unit price bid per linear foot 

of pipe installed and tested according to size. This unit price will be full 
compensation for furnishing all materials, fittings, labor, equipment, tools, 
incidentals, necessary to complete the installation at the locations shown 
on the plans and as called for in the specifications. This unit price will also 
include extra depth installation as shown in the plans, as called for in the 
specifications or as directed by the Owner. 

 
Steel line pipe will be provided by the Owner. 
 

0713 STOPPER FITTINGS 
 

0713.01 Measurement: Stopper fittings will be measured by the actual count of each 
fitting installed, tested and tapped according to size and type.  

 
0713.02 Payment: Stopper fittings will be paid for at the unit price bid per fitting 

installed tested and tapped according to size and type. This unit price will 
be full compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary for the installation of stopper fittings and necessary 
plugging operations at the locations shown in the plans, as shown in the 
detail on the plans and as called for in the specifications.  

 
This unit price includes the connection to both the existing main and the 
proposed main. 
 
Stopper fittings will be provided by the Owner. 
 

0714 TEMPORARY SILT FENCE 
 

0714.01 Measurement: Temporary silt fence will be measured by the actual amount 
installed according to type. The measurements will be in linear feet. 

 
0714.02 Payment: Temporary silt fence will be paid for at the unit price bid per linear 

foot of fence installed according to type. This unit price will be full 
compensation for furnishing all materials, fittings, labor, equipment, tools 
and incidentals necessary to complete the installation as shown on the 
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detail in the plans, at the locations shown on the plans, as called for in the 
specifications and as directed by the Owner. 

 
This unit price shall include silt cleanout as necessary and as required and 
the removal and disposal of silt fence in accordance with the specifications. 

 
 ..................................................... END OF SECTION .....................................................  




